
 

SEE SCHEDULE

FY09 HVAC Improvements at the Veterans  Ann Arbor, location.

This project is an 8(a) program set-aside.

The NAICS code is 236220.  The Business Size Standard is $33,500,000.00.

The estimated cost range is $100,000.00 and $250,000.00.

DARRYL K WILLIAMS (313) 226-3648

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

30-May-2009

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________267 calendar days after receiving

award, X notice to proceed. This performance period is mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________17 Feb 2009 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-09-C-0009

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE.
DETROIT MI 48226

W911XK

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10:00 AM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

(313) 226-2209FAX:TEL: (313) 226-5148 TEL: FAX:

W911XK-09-R-0003-0004 73



 

See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
3MPN1

FACILITY CODE
3MPN1

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$1,088,360.31 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE 96414527. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
MILLINGTON TN 38054

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
ROCK INDUSTRIES INC.
DAVID A CYPHER
340 ROCKWELL AVENUE
PONTIAC MI 48341

15. TELEPHONE NO. (Include area code)
(248) 338-2800

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) MARILYN R HILL / Added by SUMI

TEL: (313) 226-5148 EMAIL: marilyn.r.hill@lre.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY 30-May-2009

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
SCOPE OF WORK 

Solicitation Amendment No. 0003 
For Solicitation No. W911XK-09-R-0003 
FY09 HVAC Improvements at the VA – Ann Arbor, 
Michigan 

 
================================================================ 

 
 

CHANGES TO THE SPECIFICATIONS 
 
 

SECTION 00 01 15  LIST OF DRAWING SHEETS 
 

DELETE:   2nd FLOOR – DENTAL OFFICE WORK AREA 
 

6  DENTAL OFFICE WORK AREA - 2nd FLOOR PLAN  
 

7  DENTAL OFFICE WORK AREA 2nd FLOOR PLAN-MECHANICAL 
 

8  DENTAL OFFICE WORK AREA 2ND FLOOR PLAN–ELECTRICAL 
 

9 DENTAL OFFICE WORK AREA 2ND FLOOR PLAN-HVAC 
 
10 CANTEEN WOK AREA 3RD FLOOR PLAN 

 
11 CANTEEN WORK AREA 3RD FLOOR PLAN – MECHANICAL 

 
12 CANTEEN WORK AREA 3RD FLOOR PLAN – ELECTRICAL 

 
13 CANTEEN WORK AREA 3RD FLOOR PLAN - HVAC 

 
 
 
 

ADD: 2nd FLOOR – DENTAL AND AMBULATORY CARE OFFICE   
   WORK AREA 

 
6  DENTAL OFFICE AND AMBULATORY CARE WORK AREA - 2nd FLOOR PLAN  
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7  DENTAL OFFICE AND AMBULATORY CARE WORK AREA 2nd FLOOR PLAN-
MECHANICAL 

 
8 DENTAL OFFICE AND AMBULATORY CARE WORK AREA 2ND FLOOR PLAN–

ELECTRICAL 
 
9 DENTAL OFFICE AND AMBULATORY CARE WORK AREA 2ND FLOOR PLAN–

HVAC 
 

10 CANTEEN WOK AREA 3RD FLOOR PLAN 
 

11 CANTEEN WORK AREA 3RD FLOOR PLAN – MECHANICAL 
 

12 CANTEEN WORK AREA 3RD FLOOR PLAN – ELECTRICA 
 

13 CANTEEN WORK AREA 3RD FLOOR PLAN – HVAC 
 

 
ADD: 1ST FLOOR – DERMATOLOGY CLINIC ADMINISTRATIVE OFFICES 
 

18 DERMATOLOGY CLINIC ADMINISTRATIVE OFFICES 1ST FLOOR PLAN – 
WORK AREA 

 
19 DEMATOLOGY CLINIC ADMINISTRATIVE OFFICE 1ST FLOOR PLAN – 

MECHANICAL 
 

 
20 DEMATOLOGY CLINIC ADMINSTRATIVE OFFICE 1ST FLOOR PLAN – 

ELECTRICAL 
 
21 DEMATOLOGY CLINIC ADMINSTRATIVE OFFICE 1ST FLOOR PLAN- HVAC 

 
 

SECTION 01 22 00.00 10 MEASUREMENT AND PAYMENT 
 

ADD: Paragraphs 
 
1.2.10   OPTIONAL WORK - Design of the Ambulatory Care Area (Item No. 0010) 
 
1.2.10.1   Payment 
 
Payment will be made for costs associated with the design of the Ambulatory Care Area. 
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1.2.10.2   Unit of Measure 
 

Unit of measure:  Lump sum. 
 
 

1.2.11   OPTIONAL WORK - Construction of Ambulatory Care Area (Item No. 0011)             
 

1.2.11.1   Payment 
 
Payment will be made for costs associated with the construction of the Ambulatory Care Area. 
 
1.2.11.2   Unit of Measure 
 

Unit of measure:  Lump sum. 
 
 

1.2.12   OPTIONAL WORK - Design of the Dermatology and Administrative Offices Areas (Item 
No. 0012) 
 
1.2.12.1   Payment 
 
Payment will be made for costs associated with the design of the Dermatology and Administrative 
Offices Area. 
 
1.2.12.2   Unit of Measure 
 

Unit of measure:  Lump sum. 
 
 

1.2.13   OPTIONAL WORK - Construction of Dermatology and Administrative Offices Areas (Item 
No. 0013)             

 
1.2.13.1   Payment 
 
Payment will be made for costs associated with the construction of the Dermatology and Administrative 
Offices Areas. 
 
1.2.13.2   Unit of Measure 
 

Unit of measure:  Lump sum. 
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SECTION 01 03 00.00 06 
DESIGN SUBMISSION REQUIREMENTS AFTER AWARD 

 
DELETE: Paragraph 1.4.1  SCOPE OF WORK 
 
ADD: Paragraph 1.4.4  SCOPE OF WORK 
 

PREBID SITE VISIT:   Within 15 days of receipt of the Request for Proposal the Design Build firm 
shall coordinate a site visit with the VA Facility Engineer and Corps of Engineers to view the site and 
discuss the Scope of Work. 

 
MOBILIZATION PLAN:   Prior to the start of Construction, the Design Build firm shall submit a site 
plan showing locations and dimensions of temporary facilities (including layout and details, equipment, 
and materials storage areas, avenues of ingress and egress to the work areas and work/storage areas.  
Identify any areas which may have to be graveled to prevent the tracking of mud.  Indicate if the use of 
supplemental or other staging areas is desired.   Show locations of safety and construction fences, site 
trailers, construction entrances, trash dumpsters, and working parking areas. 

 
This paragraph summarizes the required Design and Construction work.  

 
Immediately after issuance of the Request for Proposal, the Design Build firm shall coordinate an on-site 
meeting with the Corps of Engineers COR and VA to walk thru and inspect the identified work areas 
and discuss the scope of work.     

 
The general intent of this project is to have the contractor replace a   
number of air handlers and cooling units at this facility.  The existing   
units this facility is seeking to replace are as follows: 
 
       a.   Dental Air handler: 

       -  One (1) 10-ton DX system with R-22.  Air Handler, Condenser,   
          and Compressor. 

 
       b.   Bio-Med air handler: 
                 -  One (1) 15-ton air handler with chilled water coil and steam coil.  Existing 
                    Pneumatics to be replaced. 
 
       c.   Canteen: 
        -  One (1) 10-ton DX system with R-22 Condenser and Compressor 
                    and Air Handler (roof-top). 

  -  One (1) 15-ton DX system with R-22 Condenser and Compressor 
                    and Air Handler (roof –top).             
                 -  Two (2) 5-ton Compressors, Condenser, Evaporator with R-12, which  
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                    supports the four (4) walk-in coolers.   Note that insulation in walk in coolers  
                    contains asbestos.  
 
       NOTE:  There is asbestos located on the interior finish of the Canteen walk-in    coolers.    
Asbestos test results are attached as Appendix A.   Since we are only replacing the mechanical system 
and not the cooler box itself, we do not anticipate disturbing the asbestos.  The design build firm is not 
to disturb the asbestos.   The Design Build firm will have to use existing sleeves for its replacement 
piping and no new drilling is allowed through the walls.  
 
 
       d.   9th floor air handler and DX system plus cooling tower. 
        -  One (1) 20-ton R-12 DX system with a water cooled 
                    condenser and cooling tower serving infectious disease and 
                    others. 
 
   The work required includes preparation of a Design Document Report (DDR)    
   and Plans & Specifications (P&S) for air handling and cooling units at the 
   Ann Arbor, Michigan VA Hospital Facility.   The new air handling units 
   shall have the following characteristics: 
 
       a.   Premium efficiency models.    
       b.   Premium efficiency motors for supply and return air fans. 
       c.   VFD drives on supply and return air fan motors. 
       d.   100% economizer with enthalpy controls. 
       e.   Digital controls tied into the facilities Siemens APOGEE system, 
            no pneumatic controls on the new units shall be accepted. 
       f.   Separate coils for heating and cooling. 
 
   All new controls shall be DDC.  The new system shall be fully capable of    
   interfacing with our existing Siemens Apogee System.  The Siemens Apogee 
   System shall perform the following with the new Air handlers and 
   Compressor Condenser sets.  The existing APOGEE building Management system 
   is fully networked. 
 
       a.   Start/stop controls for each air handler. 
       b.   Start/stop control for each compressor condenser set. 
       c.   The status of each air handler, supply and return air fan. 
            (include point for status of fire alarm contact related to the 
            new duct mounted smoke detector). 

d.    The status of the chiller/condenser associated with each air 
      handler.  (include point for status of fire alarm contact related   
      to the new duct mounted smoke detector). 
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       e.   The discharge air temp. 
       f.   The humidity of discharge air. 
       g.   Static pressure. 
       h.   The return air temp. 
       i.   The humidity of return air. 
       j.   Exterior air temp. 
       k.   Exterior humidity. 
       l.   Mixed air temp. 
       m.   % Load on compressor condenser set. 
       n.   Relative damper position indicators (Exhaust, Mixing, Outside 
            Air) View and Override. 
       o.   Indicator for Enthalpy Control Value. 
       p.   The status of the unit humidifier (Start/Stop as well). 
       q.   Status of thermal recovery system (Start/Stop as well). 
       r.   Alarm status of air handler. 
       s.   Alarm status of chiller. 
       t.   Unit shutdown on activation of the fire alarm.   
       u.   Automatic air handler restart after power loss or other form of 
            automated shutdown once faults have cleared. 

v    Automatic compressor condenser set restart after power loss or 
     other form of automated shutdown once faults have cleared. 

       w.   Floor plan showing locations of air handler and chiller. 
 
Work must be scheduled and structured to limit any equipment downtimes for existing systems.  
Equipment shutdowns must be scheduled at least 4 weeks in advance. 
 
AMENDMENT 0003:      
 

• New HVAC locations are added as OPTIONAL WORK to the original Request for 
Proposal, dated 5 December 2008, Section 01 03 00; 

 
            The  two (2) additional HVAC upgrade locations, (1) 2nd Floor Ambulatory Care 
            Area and (2) 1st Floor Dermatology and Administrative Offices, are added to 
            the Original Solicitation, W911XK-09-R-0003, dated 5 December 2008, which 
            included HVAC upgrade work at the Dental Lab, Bio-Med Office, Canteen, and 
            9th Floor Systems. 
 
REQUIRED WORK. 
 
With the addition of the 2 new work locations, the estimated Cost Range will be increased to $ 
500,000 to $ 1,000,000. 
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All Veterans Affairs (VA) standards, design criteria, and specification requirements, reviews, and 
submittals described in the original Solicitation W911XK-09-R-0003, issued 5 December 2008, apply 
to the additional work at both locations, including special emphasis on energy efficiency and meeting VA 
design standards and other industry standards such as the American Society of Hospital Engineers 
(ASHE). 
 
Follow VA HVAC Design Manual for New Hospitals, Replacement Hospitals, Ambulatory Care, 
Clinical Additions, Energy Centers, Outpatient Clinics, Animal Research Facilities, and Laboratory 
Buildings, dated February 2008.     VA standards and design criteria can be found at 
http://www.va.gov/facmgt/standard/manuals. 
 
 
ADDED OPTIONAL WORK: 
 
# 1)     Optional Design/Construction Work Location 1 - Ambulatory Care Area     
           HVAC 506-09-157 
    
The required work is to replace the existing Heating, Ventilation, and Air Conditioning (HVAC) system 
located in the Ambulatory Care area, which is on the 2nd floor of Building 1-West (B2 North).   This 
area is currently serviced by overhead fan coil units and under-window steam radiators.   
 
The required work involves removal of the existing fan coil units including all associated piping and 
electrical service and conditioning the space through the use of a central air handler.    Under-window 
steam radiators shall not be removed, but only serviced with new traps.   The Design Build firm shall 
make architectural repairs as necessary to the walls and ceiling where existing systems have been 
removed.   
 
The following shall be considered or evaluated during Design: 
 

• Reconfiguration of ACT grid depending on ceiling structural member clearances; 
• Demolition of “hard” ceiling in an area referred to a an “abandon stair well”; 
• Removal of existing Fan Coil units; 
• Servicing (traps) of existing steam heating window units; 
• VAV’s and Controls; 
• Evaluate whether or not a Trane air handler located in the 5th floor mechanical room is of 

sufficient size to add the Ambulatory Care Area distribution system; 
• Evaluate whether of not to replace the decommissioned air handler adjacent to the Trane unit on 

5th floor, which previously serviced the Ambulatory Area.   Existing supply ductwork feeds this 
unit down to the 2nd floor.   New return air duct will need to be added from the Ambulatory 
Area. 
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• Installation of a new distribution system with controls and VAV/Terminal units throughout 
Ambulatory Areas is believed to be necessary.    This will require the reconfiguration of portions 
of the existing ACT/grid. 

• VA has indicated that VAV/Terminal units will have hot water coils installed without hookup to 
water at time of contract performance.   This will allow the system to be easily modified in the 
future for re-heat. 

• Review of 2nd floor Ambulatory Care area floor plan and CFM requirements are needed to 
determine if capacity can be met with existing unit. 

 
The proposed installation shall include new Siemens Apogee DDC controls compatible with and 
integrated into the existing building management system.  The Siemens Apogee System shall perform the 
following with the new Air handler.  The existing APOGEE building Management system is fully 
networked. 
 

a. Start/stop controls for each air handler. 
b. The status of each operational component of the system to include all status points related to the 

air handler, supply and return air fans. (include points for status of fire alarm contact related to 
new duct mounted smoke detector/s). 

c. The discharge air temp. 
d. The humidity of discharge air. 
e. Static pressure. 
f. The return air temp. 
g. The humidity of return air. 
h. Exterior air temp. 
i. Exterior humidity. 
j. Mixed air temp. 
k. Relative damper position indicators (Exhaust, Mixing, Outside Air) View and Override. 
l. Indicator for Enthalpy Control Value. 
m. The status of the unit humidifier (Start/Stop as well). 
n. Alarm status of air handler. 
o. Unit shutdown on activation of the fire alarm.   
p. Automatic air handler restart after power loss or other form of automated shutdown once faults 

have cleared. 
q. Floor plan showing locations of air handler and chiller. 

 
Work must be scheduled and structured to limit any equipment downtimes for existing systems.  
Equipment shutdowns must be scheduled at least 4 weeks in advance. 
 
 
# 2)     Optional Design/Construction Work Location 2 - Replace Deficient 
           Dermatology and Administrative HVAC Ductwork 506-09-120. 
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It is the intent to evaluate the system and recommend a replacement HVAC ductwork and distribution 
system.   
 
The required work area is located in the Dermatology and Administrative Office area, which is on the 
1st floor of Building 1-West (B1 North).   This area is currently serviced by a new roof mounted air 
handler.    The area distribution was never replaced.    Best case would be to install a VAV system with 
VFD on the supply and return motor.  The Design Firm shall do a system evaluation and make 
recommendations prior to proceeding with final design. 
 
The required work includes removal of the existing ductwork, hangers, supply and return diffusers, etc.  
The Design Build firm shall make architectural repairs to the walls and ceiling where existing systems 
have been removed.   
 
The following shall be considered and evaluated during Design: 
 

• Installation of a new branch distribution system with controls and VAV/Terminal units 
throughout Dermatology Clinic and Administrative Offices will be necessary.   Main ducts do 
not have to be replaced if properly sized; 

• Main and supply ducts were found to extend beyond the Dermatology Clinic into the 
Administrative offices to the West of the Clinic (about 16 offices); 

• VA has indicated that VAV/Terminal units will have not hot water coils installed without hookup 
to water at time of contract performance.   This will allow the system to be easily modified in the 
future for re-heat; 

• Heavy re-working of branch lines and hallway will likely require replacement of significant 
portions of ACT’s and Grid; 

• Approximately 14 VAV’s and Controls are believed to be needed.   Generally, groups of about 
4 offices will have a VAV Control; 

• Floor plan and CFM requirements shall be obtained to determine appropriate distribution;    
• Existing air handler cut sheet data shall be obtained for design. 
• Due to occupancy of the area during daytime hours, Monday thru Friday, construction will likely 

be required during Afternoon/Weekend hours. 
 
The proposed installation shall include new Siemens Apogee DDC controls compatible with and 
integrated into the existing building management system.  The Siemens Apogee System shall perform the 
following with the new Air handler.  The existing APOGEE building Management system is fully 
networked. 
 

a.    Full control of each VAV box. 
b.   Control of supply and mixing valves at each VAV box. 
c.   Room temperature status through area stats. 
 

Work must be scheduled and structured to limit any equipment downtimes for existing systems.  
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Equipment shutdowns must be scheduled at least 4 weeks in advance.   
 
   

CHANGES TO THE DRAWING 
 
 

As shown in Revised SECTION 00 01 15 -LIST OF DRAWINGS SHEETS 
 
END OF AMENDMENT 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $4,500.00 $4,500.00  
  VA ANN ARBOR 

FFP 
Mobilization/Demobilization 
FOB: Destination 
MILSTRIP: W56MES90569641 
PURCHASE REQUEST NUMBER: W56MES90569641 
  

 

   
  
 
 NET AMT $4,500.00 
 
 ACRN AA 

CIN: W56MES905696410001 
 

 $4,500.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum $4,698.00 $4,698.00  
 VA ANN ARBOR 

FFP 
Design Dental Air Handler 
FOB: Destination 
MILSTRIP: W56MES90569641 
PURCHASE REQUEST NUMBER: W56MES90569641 
  

 

   
  
 
 NET AMT $4,698.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $4,698.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum $95,010.70 $95,010.70  
 VA ANN ARBOR 

FFP 
Construction of Dental Air Handler 
FOB: Destination 
MILSTRIP: W56MES90569641 
PURCHASE REQUEST NUMBER: W56MES90569641 
  

 

   
  
 
 NET AMT $95,010.70 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $95,010.70 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lump Sum $6,125.00 $6,125.00  
 VA ANN ARBOR HVAC 

FFP 
Design of Bio-Med Air Handler 
FOB: Destination 
MILSTRIP: W56MES90569643 
PURCHASE REQUEST NUMBER: W56MES90569643 
  

 

   
  
 
 NET AMT $6,125.00 
 
 ACRN AB 

CIN: W56MES905696430001 
 

 $6,125.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum $124,180.47 $124,180.47  
 VA ANN ARBOR HVAC 

FFP 
Construction of Bio-Med Air Handler 
FOB: Destination 
MILSTRIP: W56MES90569643 
PURCHASE REQUEST NUMBER: W56MES90569643 
  

 

   
  
 
 NET AMT $124,180.47 
 
 ACRN AB 

CIN: 000000000000000000000000000000 
 

 $124,180.47 
 

               
 
 
 



W911XK-09-C-0009 
 

Page 15 of 74 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum $8,043.00 $8,043.00  
 VA ANN ARBOR HVAC 

FFP 
Design of Canteen System 
FOB: Destination 
MILSTRIP: W56MES90569636 
PURCHASE REQUEST NUMBER: W56MES90569636 
  

 

   
  
 
 NET AMT $8,043.00 
 
 ACRN AC 

CIN: W56MES905696360001 
 

 $8,043.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum $162,288.00 $162,288.00  
 VA ANN ARBOR HVAC 

FFP 
Construction of Canteen System 
FOB: Destination 
MILSTRIP: W56MES90569636 
PURCHASE REQUEST NUMBER: W56MES90569636 
  

 

   
  
 
 NET AMT $162,288.00 
 
 ACRN AC 

CIN: W56MES905696360002 
 

 $162,288.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Lump Sum $9,088.00 $9,088.00  
 VA ANN ARBOR HVAC 

FFP 
Design of 9th Floor System 
FOB: Destination 
MILSTRIP: W56MES90569636 
PURCHASE REQUEST NUMBER: W56MES90569636 
  

 

   
  
 
 NET AMT $9,088.00 
 
 ACRN AD 

CIN: 000000000000000000000000000000 
 

 $9,088.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1 Lump Sum $183,590.44 $183,590.44  
 VA ANN ARBOR HVAC 

FFP 
Construction of 9th Floor System 
FOB: Destination 
MILSTRIP: W56MES90569636 
PURCHASE REQUEST NUMBER: W56MES90569636 
  

 

   
  
 
 NET AMT $183,590.44 
 
 ACRN AD 

CIN: 000000000000000000000000000000 
 

 $183,590.44 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1 Lump Sum $14,343.00 $14,343.00  
 VA ANN ARBOR HVAC 

FFP 
Design of the Ambulatory Care Area 
FOB: Destination 
MILSTRIP: W56MES90569636 
PURCHASE REQUEST NUMBER: W56MES90569636 
  

 

   
  
 
 NET AMT $14,343.00 
 
 ACRN AD 

CIN: 000000000000000000000000000000 
 

 $14,343.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  1 Lump Sum $291,096.49 $291,096.49  
 VA ANN ARBOR HVAC 

FFP 
Construction of the Ambulatory Care Area 
FOB: Destination 
MILSTRIP: W56MES90569636 
PURCHASE REQUEST NUMBER: W56MES90569636 
  

 

   
  
 
 NET AMT $291,096.49 
 
 ACRN AD 

CIN: 000000000000000000000000000000 
 

 $291,096.49 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1 Lump Sum $8,662.00 $8,662.00  
 VA ANN ARBOR HVAC 

FFP 
Design of the Dermatology and Administration Offices Area 
FOB: Destination 
MILSTRIP: W56MES90569636 
PURCHASE REQUEST NUMBER: W56MES90569641 
  

 

   
  
 
 NET AMT $8,662.00 
 
 ACRN AD 

CIN: 000000000000000000000000000000 
 

 $8,662.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  1 Lump Sum $176,735.21 $176,735.21  
 VA ANN ARBOR HVAC 

FFP 
Construction of the Dermatology and Adminstration Offices Area 
FOB: Destination 
MILSTRIP: W56MES90569636 
PURCHASE REQUEST NUMBER: W56MES90569636 
  

 

   
  
 
 NET AMT $176,735.21 
 
 ACRN AD 

CIN: 000000000000000000000000000000 
 

 $176,735.21 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2007    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.204-7  Central Contractor Registration  APR 2008    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.215-2  Audit and Records--Negotiation  JUN 1999    
52.215-10  Price Reduction for Defective Cost or Pricing Data  OCT 1997    
52.215-12  Subcontractor Cost or Pricing Data  OCT 1997    
52.215-19  Notification of Ownership Changes  OCT 1997    
52.215-21  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data--Modifications  
OCT 1997    

52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.228-2  Additional Bond Security  OCT 1997    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
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52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.228-15  Performance and Payment Bonds--Construction  NOV 2006    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-14  Availability and Use of Utility Services  APR 1984    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-23  Responsibility of the Architect-Engineer Contractor  APR 1984    
52.236-25  Requirements for Registration of Designers  JUN 2003    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  JUN 2007    
52.244-5  Competition In Subcontracting  DEC 1996    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21  Warranty of Construction  MAR 1994    
52.247-34  F.O.B. Destination  NOV 1991    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
MAY 2004    

52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2004    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  SEP 2007    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.215-7000  Pricing Adjustments  DEC 1991    
252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7012  Preference For Certain Domestic Commodities  MAR 2008    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
MAR 2008    

252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
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252.244-7000  Subcontracts for Commercial Items and Commercial 
Components (DoD Contracts)  

JAN 2007    

252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.219-28    POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE 2007) 
 
(a) Definitions. As used in this clause-- 
 
Long-term contract means a contract of more than five years in duration, including options. However, the term does 
not include contracts that exceed five years in duration because the period of performance has been extended for a 
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. 
 
(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor 
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, 
upon the occurrence of any of the following: 
 
(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to 
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 
 
(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification 
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the 
contract. 
 
(3) For long-term contracts-- 
 
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
 
(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter. 
 
(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this 
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code can be found at 
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 
 
(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a 
contract other than a construction or service contract, is 500 employees. 
 
(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by 
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and 
Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect 
current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have 
been validated or updated, and provide the date of the validation or update. 
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(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the 
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 
 
(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in 
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 
 
The Contractor represents that it (  ) is, (  ) is not a small business concern under NAICS Code 236220- assigned to 
contract number      . 
 
(Contractor to sign and date and insert authorized signer's name and title). 
 
(End of clause) 
 
 
 
 
52.233-4     APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 
 
United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by topographic.  
 
(b) Weather conditions: The Contractor shall investigate and satisfy itself as to all hazards likely to arise from 
weather conditions during the performance of its work. 
 
(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data as to the 
availability and use of access roads, highways and railroad facilities to the work site.  The Contractor shall obtain 
necessary permits to operate on or cross public highways, roads and railroads.   
 
(d) Use of Project Site: Project are usage is at the Contractor’s risk.  The Contractor shall be  responsible for damages 
that may be suffered due to its operations.  See technical specifications and drawings for additional information 
physical data.  
 
(End of clause) 
 
 
 
52.236-24     WORK OVERSIGHT IN ARCHITECT-ENGINEER CONTRACTS (APR 1984)  
 
The extent and character of the work to be done by the Contractor shall be subject to the general oversight, 
supervision, direction, control, and approval of the Contracting Officer. 
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(End of clause) 
 
 
 
252.204-7006   BILLING INSTRUCTIONS (OCT 2005) 
 
When submitting a request for payment, the Contractor shall-- 
 
(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 
 
(b) Separately identify a payment amount for each contract line item included in the payment request. 
 
(End of clause) 
 
 
 
 
252.219-7009     SECTION 8(A) DIRECT AWARD (SEP 2007) 
 
(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the 
Partnership Agreement between the Small Business Administration (SBA) and the Department of Defense. 
Accordingly, the SBA, even if not identified in Section A of this contract, is the prime contractor and retains 
responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for providing counseling 
and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district office is: 
 
Michigan District Office, 477 Michigan Ave, Ste 515, Detroit, MI  48226 
 
b) The contracting office is responsible for administering the contract and for taking any action on behalf of the 
Government under the terms and conditions of the contract; provided that the contracting office shall give advance 
notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the contract. 
The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The 
contracting office may assign contract administration functions to a contract administration office. 
 
(c) The Contractor agrees that-- 
 
(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by SBA's 8(a) 
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish 
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or control 
shall result in termination of the contract for convenience, unless the SBA waives the requirement for termination 
prior to the actual relinquis hing of ownership and control; and 
 
(2) It will not subcontract the performance of any of the requirements of this contract without the prior written 
approval of the SBA and the Contracting Officer. 
 
(End of Clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
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(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 

 

The drawings below accompanying the specification as part of the contract.  

 

Drawing No.      Title 

 
                 DEPARTMENT OF VETERANS AFFAIRS 
                 ANN ARBOR HOSPITAL 
                 2215 FULLER ROAD 
                 ANN ARBOR, MICHIGAN  48105 

 
1             COVER SHEET        
                                     
2             BIO MED WORK AREA - BASEMENT FLOOR PLAN  
 

3             BIO MED WORK AREA - BASEMENT FLOOR PLAN - MECHANICAL 
 

4             BIO MED WORK AREA - BASEMENT FLOOR PLAN – ELECTRICAL 
 

5             BIO MED WORK AREA - BASEMENT FLOOR PLAN - HVAC 
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6             DENTAL OFFICE WORK AREA - 2nd FLOOR PLAN   
 

7             DENTAL OFFICE WORK AREA - 2nd FLOOR PLAN -  MECHANICAL 
 

8             DENTAL OFFICE WORK AREA - 2ND FLOOR PLAN – ELECTRICAL 
 

9             DENTAL OFFICE WORK AREA - 2ND FLOOR PLAN - HVAC 
 

10            CANTEEN WORK AREA -3RD FLOOR PLAN   
 

11            CANTEEN WORK AREA 3RD FLOOR PLAN - MECHANICAL 
 

12            CANTEEN WORK AREA 3RD FLOOR PLAN – ELECTRICAL 
 

13            CANTEEN WORK AREA 3rd FLOOR PLAN - HVAC 
 

14            9TH FLOOR WORK AREA – 9th FLOOR PLAN  
 

15            9TH FLOOR WORK AREA - 9th FLOOR PLAN MECHANICAL 
 

16            9TH FLOOR WORK AREA – 9th FLOOR PLAN ELECTRICAL 
 

17            9TH FLOOR WORK AREA - 9th FLOOR PLAN HVAC 
 
 (End of clause) 
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 96X31220000 082427           32300JGD62099990        NA    96203  
AMOUNT: $104,208.70  
CIN 000000000000000000000000000000: $99,708.70  
CIN W56MES905696410001: $4,500.00  
  
AB: 96X31220000 082427           3230LGD961099990        NA    96203  
AMOUNT: $130,305.47  
CIN 000000000000000000000000000000: $124,180.47  
CIN W56MES905696430001: $6,125.00  
  
AC: 96X31220000 082427           32304111KH099990        NA    96203  
AMOUNT: $170,331.00  
CIN W56MES905696360001: $8,043.00  
CIN W56MES905696360002: $162,288.00  
  
AD: 96X31220000 082427           3230DLFC85099990        NA    96203  
AMOUNT: $683,515.14  
CIN 000000000000000000000000000000: $683,515.14  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within  15 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 267 calender days after receipt of the notice to proceed.  *  The time stated for completion shall 
include final cleanup of the premises.  
 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $752 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
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Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall 
have each applicable employee complete a SF-85P and submit to the USACE Detroit District  Security Officer within 
three (3) working days after award of any contract or task order, and shall be submitted prior to the individual being 
permitted access to an AIS.   Contractors that have a commercial or government entity (CAGE) Code and Facility 
Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results 
of NAC to the USACE Detroit District Security Officer.   For those contractors that do not have a CAGE Code or 
Facility Security Clearance, the USACE Detroit District   Security Office will process the investigation in coordination 
with the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document (INS 
Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form I-
688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
 
 
 
 
 
DESIGN BUILD CLAUSES 

SECTION 00800 

SPECIAL CONTRACT REQUIREMENTS 
 

1.0 GENERAL 

1.1. REFERENCES - NOT USED 

1.2. DESIGN/BUILD CONTRACT - ORDER OF PRECEDENCE (AUG 97) 

1.3. PROPOSED BETTERMENTS (AUG 97) 
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1.4. SELF-PERFORMANCE OF WORK BY THE PRIME CONTRACTOR (MAR 06) 

1.5. PARTNERING (AUG 97) 

1.6. KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS (MAY 

2006) 

1.7. RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN (MAY 02) 

1.8. WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT) (MAY 02) 

1.9. CONSTRUCTOR'S ROLE DURING DESIGN (JUN 98) 

1.10. VALUE ENGINEERING AFTER AWARD (JUNE 99) 

1.11. DEVIATING FROM THE ACCEPTED DESIGN (JUN 02) 

1.12. GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEYS AND SPECIFICATIONS (JUL 02) 

1.13. GOVERNMENT-FURNISHED SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUL 03) 

1.14. GOVERNMENT RE-USE OF DESIGN (MAY 06) 

1.15. ADDITIONAL MONTHLY INCENTIVE PROGRESS PAYMENT (MAY 06) 

1.16. US ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL (MAR 06) 

1.17 SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (DEC 06) 

1.18 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 

1.21 WAGE RATES 

1.22 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER.  ER 415-1-15 

(31 OCT 89)  2 January 1991 

1.23 SCAFFOLDING 

1.24 WORK SCHEDULING 

1.25 UNAUTHORIZED PERSONNEL 

1.26 HAZARDOUS MATERIAL USAGE  

1.27 HAZARDOUS WASTE 

1.28  SECURITY REQUIREMENTS 

1.29  STORAGE 

1.30 TRANSPORTATION, HANDLING AND STORAGE 

1.31 WEATHER PROTECTION AND TEMPORARY HEATING 

1.32 DAMAGES, REPAIRS 

1.33 SPECIAL CONDITIONS 

1.34 SOLID WASTE MANAGEMENT 

1.35  AIR EMISSIONS 

1.36  ENVIRONMENTAL MANAGEMENT SYSTEM (EMS) 

1.37 COORDINATION WITH GOVERNMENT ACTIVITIES 

1.38 GREEN PROCUREMENT & POLLUTION PREVENTION 



W911XK-09-C-0009 
 

Page 29 of 74 
 

 

1.39 SMOKING POLICY 

1.40 SPILL CONTORL and RESPONSE 

2.0 PRODUCTS NOT USED 

3.0 EXECUTION NOT USED 
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1.0 GENERAL 

1.1 REFERENCES - NOT USED 

1.2 DESIGN/BUILD CONTRACT - ORDER OF PRECEDENCE (AUG 97) 

(a) The contract includes the standard contract clauses and schedules current at the time of contract 
award.  It entails (1) the solicitation in its entirety, including all drawings, cuts, and illustrations, 
and any amendments, and (2) the successful offeror's accepted proposal.  The contract constitutes 
and defines the entire agreement between the Contractor and the Government.  No documentation 
shall be omitted which in any way bears upon the terms of that agreement. 

(b) In the event of conflict or inconsistency between any of the provisions of this contract, 
precedence shall be given in the following order: 

(1) Betterments:  Any portions of the accepted proposal which both conform to and exceed the 
provisions of the solicitation. 

(2) The provisions of the solicitations.  (See also contract Clause:  52.236- 21, 
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION.) 

(3) All other provisions of the accepted proposal. 

(4) Any design products including, but not limited to, plans, specifications, engineering studies 
and analyses, shop drawings, equipment installation drawings, etc.  These are “deliverables” 
under the contract and are not part of the contract itself.  Design products must conform to 
all provisions of the contract, in the order of precedence herein. 

 

1.3         PROPOSED BETTERMENTS (AUG 97) 

(a) The minimum requirements of the contract are identified in the Request for Proposal.  All 
betterments offered in the proposal become a requirement of the awarded contract. 

(b) “Betterment” is defined as any component or system which exceeds the minimum requirements 
stated in the Request for Proposal.  This includes all betterments identified in the proposal and/or 
all Government identified betterments. 

 

1.4                  SELF-PERFORMANCE OF WORK BY THE PRIME CONTRACTOR (MAR 06) 

(a) The following describes the applicable clause or requirement for self-performance of work by the 
Contractor, depending upon the type of solicitation (e.g., unrestricted or full or partial set-aside) 
and/or whether or not a price evaluation preference was provided for in the source selection 
evaluation. 

(b) Contract Clause 52.219-14, LIMITATIONS ON SUBCONTRACTING, is the applicable requirement 
for awards to small business concerns for solicitations that were fully or partially set-aside for Small 
Business, 8(a), or award to a small disadvantaged business (SDB) concern on an unrestricted 
procurement where an SDB concern has claimed a price evaluation preference (but see next 
paragraph for suspension of the SDB price preference). 

 

1.5        PARTNERING (AUG 97) 

In order to most effectively accomplish this contract, the Government proposes to form a partnership 
with the Contractor to develop a cohesive building team.  It is anticipated that this partnership would 
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involve the Corps of Engineers, the Contractor, primary subcontractors and the designers.  This 
partnership would strive to develop a cooperative management team drawing on the strengths of each 
team member in an effort to achieve a quality project within budget and on schedule.  This partnership 
would be bilateral in membership and participation will be totally voluntary.  All costs, excluding labor 
and travel expenses, shall be shared equally between the Government and the Contractor. The 
Contractor and Government shall be responsible for their own labor and travel costs. 

1.6   KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR            CONSULTANTS (MAY 
2006) 

In connection with this contract, any in-house personnel, subcontractors, and outside associates or 
consultants will be limited to individuals or firms that were specifically identified in the Contractor’s 
accepted proposal.  The Contractor shall obtain the Contracting Officer's written consent before making 
any substitution for these designated in-house personnel, subcontractors, associates, or consultants.  
If the Contractor proposes a substitution, it shall submit the same type of information that was 
submitted in the accepted proposal to the Contracting Officer for evaluation and approval.  The level of 
qualifications and experience submitted in the accepted proposal or that required by the Solicitation, 
whichever is greater, is the minimum standard for any substitution.  

1 RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN (MAY 02) 

(a) The Contractor shall be responsible for the professional quality, technical accuracy, and the 
coordination of all designs, drawings, specifications, and other non-construction services 
furnished by the Contractor under this contract.  The Contractor shall, without additional 
compensation, correct or revise any errors or deficiency in its designs, drawings, specifications, 
and other non-construction services and perform any necessary rework or modifications, including 
any damage to real or personal property, resulting from the design error or omission. 

(b) The standard of care for all design services performed under this agreement shall be the care and 
skill ordinarily used by members of the architectural or engineering professions practicing under 
similar conditions at the same time and locality.  Notwithstanding the above, in the event that the 
contract specifies that portions of the Work be performed in accordance with a performance 
standard, the design services shall be performed so as to achieve such standards. 

(c) Neither the Government's review, approval or acceptance of, nor payment for, the services required 
under this contact shall be construed to operate as a waiver of any rights under this contract or of 
any cause of action arising out of the performance of this contract.  The Contractor shall be and 
remain liable to the Government in accordance with applicable law for all damages to the 
Government caused by the Contractor's negligent performance of any of these services furnished 
under this contract. 

(d) The rights and remedies of the Government provided for under this contract are in addition to any 
other rights and remedies provided by law. 

(e) If the Contractor is comprised of more than one legal entity, each entity shall be jointly and 
severally liable hereunder. 

2 WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT) (MAY 02) 

(a) The Contractor warrants that the design shall be performed in accordance with the Contract 
requirements.  Design and design related construction not conforming to the Contract requirements 
shall be corrected at no additional cost to the Government.  The standard of care for design is 
defined in paragraph (b) of Special Contract Requirement RESPONSIBILITY OF THE 
CONTRACTOR FOR DESIGN. 
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(b) The period of this warranty shall commence upon final completion and the Government's 
acceptance of the work, or in the case of the Government's beneficial occupancy of all or part of the 
work for its convenience, prior to final completion and acceptance, at the time of such occupancy. 

(c) This design warranty shall be effective from the above event through the Statute of Limitations and 
Statute of Repose, as applicable to the state that the project is located in. 

(d) The rights and remedies of the Government provided for under this clause are in addition to any 
other rights and remedies provided in this contract or by law. 

3 CONSTRUCTOR'S ROLE DURING DESIGN (JUN 98)  

The Contractor's construction management key personnel shall be actively involved during the design 
process to effectively integrate the design and construction requirements of this contract.  In addition 
to the typical required construction activities, the constructor's involvement includes, but is not limited 
to actions such as:  integrating the design schedule into the Master Schedule to maximize the 
effectiveness of fast-tracking design and construction (within the limits allowed in the contract), 
ensuring constructability and economy of the design, integrating the shop drawing and installation 
drawing process into the design, executing the material and equipment acquisition programs to meet 
critical schedules, effectively interfacing the construction QC program with the design QC program, and 
maintaining and providing the design team with accurate, up-to-date redline and as-built 
documentation.  The Contractor shall require and manage the active involvement of key trade 
subcontractors in the above activities. 

4 VALUE ENGINEERING AFTER AWARD (JUNE 99) 

(a) In reference to Contract Clause 52.248-3, VALUE ENGINEERING - CONSTRUCTION, the 
Government may refuse to entertain a “Value Engineering Change Proposal” (VECP) for those 
“performance oriented” aspects of the Solicitation documents which were addressed in the 
Contractor's accepted contract proposal and which were evaluated in competition with other 
offerors for award of this contract. 

(b) The Government may consider a VECP for those “prescriptive” aspects of the Solicitation 
documents, not addressed in the Contractor's accepted contract proposal or addressed but 
evaluated only for minimum conformance with the Solicitation requirements. 

(c) For purposes of this clause, the term “performance oriented” refers to those aspects of the design 
criteria or other contract requirements which allow the Offeror or Contractor certain latitude, choice 
of and flexibility to propose in its accepted contract offer a choice of design, technical approach, 
design solution, construction approach or other approach to fulfill the contract requirements.  Such 
requirements generally tend to be expressed in terms of functions to be performed, performance 
required or essential physical characteristics, without dictating a specific process or specific design 
solution for achieving the desired result. 

(d) In contrast, for purposes of this clause, the term “prescriptive” refers to those aspects of the 
design criteria or other Solicitation requirements wherein the Government expressed the design 
solution or other requirements in terms of specific materials, approaches, systems and/or processes 
to be used.  Prescriptive aspects typically allow the Offerors little or no freedom in the choice of 
design approach, materials, fabrication techniques, methods of installation or other approach to 
fulfill the contract requirements. 

5 DEVIATING FROM THE ACCEPTED DESIGN (JUN 02) 

(a) The Contractor shall obtain the approval of the Designer of Record and the Government's 
concurrence for any Contractor proposed revision to the professionally stamped and sealed and 
Government reviewed and concurred design, before proceeding with the revision. 
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(b) The Government reserves the right to non-concur with any revision to the design, which may 
impact furniture, furnishings, equipment selections or operations decisions that were made, based 
on the reviewed and concurred design. 

(c) Any revision to the design, which deviates from the contract requirements (i.e., the Request for 
Proposals and the accepted proposal), will require a modification, pursuant to the Changes clause, 
in addition to Government concurrence.  The Government reserves the right to disapprove such a 
revision. 

(d) Unless the Government initiates a change to the contract requirements, or the Government 
determines that the Government furnished design criteria are incorrect and must be revised, any 
Contractor initiated proposed change to the contract requirements, which results in additional cost, 
shall strictly be at the Contractor's expense. 

(e) The Contractor shall track all approved revisions to the reviewed and accepted design and shall 
incorporate them into the as-built design documentation, in accordance with agreed procedures.  
The Designer of Record shall document its professional concurrence on the as-builts for any 
revisions in the stamped and sealed drawings and specifications. 

6 GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEYS AND SPECIFICATIONS (JUL 02) 

This is to clarify that contract clause 252.236-7001, CONTRACT DRAWINGS AND 
SPECIFICATIONS, refers to any Government-furnished design or design criteria included in the 
Request for Proposal (RFP). 

7 GOVERNMENT-FURNISHED SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUL 03) 

This is to clarify that contract clause 252.236-21, SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION, refers to any specifications and drawings furnished in the Request for Proposal 
(RFP).  The term “specifications” refers to the design criteria or scope of work, in addition to any 
attached specifications. 

8 GOVERNMENT RE-USE OF DESIGN (MAY 06) 

In conjunction with the Clause 252.227-7022, GOVERNMENT RIGHTS UNLIMITED, the Government 
will not ask for additional originals or copies of the design works after the Contractor provides all 
required design documentation and as-built documentation under the instant contract. Further, if the 
Government uses the design for other projects without additional compensation to the Contractor for 
re-use, the Government releases the Contractor from liability in the design on the other projects, due to 
defects in the design that are not the result of fraud, gross mistake as amounts to fraud, gross 
negligence or intentional misrepresentation.   

9 ADDITIONAL MONTHLY INCENTIVE PROGRESS PAYMENT (MAY 06) 

(a) As an incentive for maintaining satisfactory progress, The Government offers to make an interim 
monthly progress payment for satisfactory design and construction work in compliance with the 
contract, while construction operations are underway, up to turnover of the facilities to the 
Government.   This is a second monthly progress payment, in between the regular monthly 
progress payment that is described in Contract Clause 52.232-5, PAYMENTS UNDER FIXED 
PRICE CONSTRUCTION CONTRACTS.   

(b) As a condition for the additional progress payment, the Contractor must maintain progress within 
2% of scheduled progress and within 7 calendar days of the scheduled progress along the critical 
path(s) at the time of submission.   



W911XK-09-C-0009 
 

Page 34 of 74 
 

 

(c) All requirements of the contract clauses PAYMENTS UNDER FIXED PRICE CONSTRUCTION 
CONTRACTS and 52.232-25, PROMPT PAYMENT, will apply to the interim progress payment.  In 
lieu of submitting an updated progress schedule to substantiate the amounts included in the 
interim progress payment, the Contracting Officer will determine what documentation is required to 
support an interim payment, including the required Prompt Payment Certification. For the next 
regular monthly progress payment following an interim payment, the Contractor shall reconcile the 
interim progress payment against actual progress. 

10 US ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL (15 SEP 08) 

In accordance with Contract Clause 52.236-13, ACCIDENT PREVENTION, the Contractor shall 
comply with the latest version of Engineer Manual 385-1-1, including any interim revisions, in effect at 
the time of the solicitation.  EM 385-1-1 and its changes are available at 
http://www.hq.usace.army.mil/hqhome/ . At the HQ homepage, select HQ Offices, scroll to Safety & 
Occ. Health; at the Safety and Occupational Health Home page, select EM 385-1-1, then most recent 
dated edition & changes, English Version (controlling with changes), then Changes to EM 385-1-1. 

 
1.18 SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (DEC 06) 
 

(a) The Contractor shall employ a competent person at each project to function as the Site Safety and 
Health Officer (SSHO) in accordance with EM 385-1-1, Section 01.A.17.  Based on project size and 
complexity, the SSHO will have at least the minimum qualifications listed below.  Submit the 
qualifications of the proposed SSHO for Government Approval. 
 
(b) The SSHO may be a collateral duty responsibility. The SSHO shall have, as a minimum: 
 

(1)  3 years safety work on similar type construction, and 
   

(2) The 30-hour OSHA construction safety class or equivalent within last 3 years and 
 

(3) Competent person training as required based on applicability (Scaffolds, Cranes, Fall        
Protection, Confined space, or others). 

 

1.18 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 

 
(a) The Government shall make all reasonably required amounts of utilities available to the Contractor 
from existing outlets and supplies, as specified in the contract.  Unless otherwise provided in the 
contract, the amount of each utility service consumed shall be without charge.  The Contractor shall 
carefully conserve any utilities furnished without charge. 

 
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, 
shall install and maintain all necessary temporary connections and distribution lines, and all meters 
required to measure the amount of each utility used for the purpose of determining charges.  Before 
final acceptance of the work by the Government, the Contractor shall remove all the temporary 
connections, distribution lines, meters, and associated paraphernalia. 
 
(c)  Interruptions of Utilities  
  
     (1)  All utility shutdowns require the prior approval of the Contracting Officer.  Request for utility 
shutdown shall be made in writing at least four (4) weeks prior to the expected date of implementation.  
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As soon as actual shutdown date is known, the Contractor shall notify the Contracting Officer in 
writing requesting approval at least ten (10) work days prior to requested shutdown. 
  
     (2)  The Contractor’s progress schedule shall include preliminary listing of all proposed shutdown 
dates.  Every effort shall be made to make all shutdowns as brief as possible, and as limited in extent as 
possible. 
 
     (3)  Utilities shall not be shut down for more than 4 hrs. 
 
 
(End of clause) 
 
 

1.21 WAGE RATES   
1 February 1995 
 
The decision of the Secretary of Labor, covering rates of wages, including fringe benefits to be paid 
laborers and mechanics performing work under this contract, is attached hereto.  The payment for all 
classes of laborers and mechanics actually employed to perform work under the contract will be 
specified in the following contract clauses:  DAVIS-BACON ACT, CONTRACT WORK HOURS AND 
SAFETY STANDARDS ACT, and THE COPELAND ACT. 
 
      Wage decisions included are:   MI20070060   MI160 
              
 
The Building decision applies to construction of the building. 

 
1.22   NOT USED. 

 
 

      1. 23 SCAFFOLDING 
July 2003 

 
The following requirements supplement EM 385-1-1.  In the event of a conflict between these 
requirements and EM 385-1-1, the more strict requirement shall take precedence. 
  
All scaffold systems shall be erected, inspected and disassembled under the direction of a competent 
person.  The competent person must be present and on site during these operations.  The qualifications 
and training of the competent person and the crew performing the work shall be submitted to the 
Contracting Officer and accepted prior to commencement of the work.  All scaffold systems must be 
inspected daily and certified as usable prior to use each days use by the competent person.  Scaffolds 
shall also be inspected and certified by the competent person upon completion of any changes to the 
scaffolding system i.e. adding or removing a level or etc.   The competent person must be present and 
on site during these changes to the scaffold system.  The contractor shall develop a system that 
notifies all parties of the certification status.  The use a red/green tag system denoting the serviceability 
is an acceptable certification system. 
  
A scaffolding erection plan shall be submitted for all scaffold systems regardless of type scaffold to be 
used.  This plan shall include erection and dismantling operations and all manufacture's details of the 
system and shall demonstrate compliance with EM 385-1-1.  The plan shall be accepted by the 
Contracting Officer prior to the erection of the scaffold.   This plan shall be reviewed at the preparatory 
and initial meetings with all parties involved in the scaffolding operation and use thereof.  In the event 



W911XK-09-C-0009 
 

Page 36 of 74 
 

 

others crafts will be using the scaffolding system, they shall also be briefed on the proper use of the 
system. 
  
Every level of conventional and masonry type scaffolding systems shall be fully planked and include 
handrails and toe boards.  The contractor is advised that he must analyze the added weight of this 
requirement on the capacity of the scaffold system and adjust his operations accordingly.  All 
personnel erecting and dismantling scaffolds must be protected by a personal fall protection system. 
  
Access to any type scaffold system above 6 (six) feet shall be by stair tower. 

 
 
 
1.24 WORK SCHEDULING  
 

Unless otherwise indicated by special project phasing instructions, the Contractor shall be prepared to 
pursue the contracted work during the Contract Normal Working period of 7:00 a.m. to 4:30 p.m., 
Monday through Friday, exclusive of recognized Federal holidays outlined hereunder, and the Friday 
after Thanksgiving.  The following are the Federal Holidays: New Year’s Day, 1 January; Martin Luther 
King JR’s Birthday, 3rd Monday in January; Washington’s Birthday, 3rd Monday in February; 
Memorial Day, the last Monday in May; Independence Day 4th of July; Labor Day, 1st Monday in 
September; Columbus Day, 2nd Monday in October; Veteran's Day, 11th of November; Thanksgiving 
Day the 4th Thursday in November; and Christmas Day, 25th of December.   

 
a. The Installation Buildings are places of employment for the Government employees and are occupied 
by the Government employees during the Government employees' working hours.  All machines, 
equipment and activities that emit Toxic, Hazardous And Offensive Fumes, Odors, Vapors, Chemicals, 
Smells, that are offensive and impact the Government employees and that generate noise that also 
adversely impacts the Government Employees, shall not be allowed during those Government 
employee's working hours and shall be carried out at the Government Non-work hours.  Also, all toxic, 
hazardous and offensive fumes, odors, vapors chemicals, smells, that are offensive and impact the 
Government employees MUST be removed and dissipated from the buildings prior to daily occupancy 
of the buildings at 6:00 AM. and the buildings shall be free and fully be meeting the above safety & 
health provisions and provide a functional place of employment. The Government employees working 
hours are 6:00 a.m. to 6:00 p.m., Monday through Friday, (all other working week day hours are 
considered Government Non-work hours).   Offensive Painting Operations, and other contractual tasks 
that emit fumes / odors / chemicals that are offensive and impact the Government employees shall be 
carried out at Government Non-work hours.  Furthermore, if there are fumes / odors / vapors / chemicals 
still being emitted during the Government Employees working hours, then the contractor shall provide 
means and methods to ventilate the areas and assure a safe working environment for the Government 
employees. 

  
b. Shutoff of utilities that will cause interruption of Government work operation as determined by the 
Contracting Officer shall be accomplished during Government non-work hours or on non-work days of 
the Using agency without any additional cost to the Government. 

 
c. Prior to commencing work on the job initially, resumption of work after prolonged interruption (7 
calendar days or more) commencement of any warranty work, and upon completion of warranty work 
the contractor must notify the Contracting Officer (or his/her Contracting Officer Representative).  
When relocating to new sites, returning to sites for follow-up work on a phased work plan, notification 
to the Contracting Officer’s Representative is sufficient.  Notification should be accomplished 
sufficiently in advance to allow scheduling of inspection forces.  The above precautions are to ensure 
construction inspection and recording of work proceedings. 
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1.25 UNAUTHORIZED PERSONNEL  
 

The Contractor shall inform all personnel working under his jurisdiction (including sub-contractor and 
visiting supplier personnel) that access to areas outside of the immediate work area excluding, direct 
haul and access routes, contracting and Civil Engineering offices and point of supply and storage is 
prohibited.  Circulation of said personnel will be limited to official business only.  Persons in violation of 
the above will be apprehended and appropriately disciplined.  

 
1.26 HAZARDOUS MATERIAL USAGE  
 
1.26.1 The Contractor shall establish a hazardous material (HM) storage and distribution system when HM is 

to be used.  All HM required to support the contract shall be reported using the Contractor HM 
Identification Form to the Contracting Officers Representative (COR) who will in turn inform other 
applicable personnel.  The Contractor HM Identification Form will be provided to the Contractor at or 
prior to the Pre-Construction meeting.  Additional HM needed by the Contractor shall be identified to 
the (COR) for approval.   

 
1.26.2 The Contractor planning to use HM for the work must register, through the COR, with the VA Facility 

Engineer and VA Safety Officer, prior to start of work in order to support the installation’s compliance 
with Executive Order 12856, Federal Compliance with Right-to-Know Laws and Pollution Prevention 
Requirements. The definition of hazardous material is located in Fed Std 3 13C, dated 1 March 1988. 

 
1.26.2.1 The contractor's subcontractors shall process all hazardous materials  through the COR when they come 

on the hospital property and all containers must be processed through the COR before they leave the 
installation. The contractor shall assure that their subcontractors are aware of the hours of the COR for 
processing materials.  

 
1.26.3 The contractor shall not store or dispose of Hazardous or toxic materials on VA property.  This does 

not include temporary accumulation of a limited quantity of a material used in support of the contract 
and processed through the COR.  

 
1.26.4 All (Hazardous) material used by the contactor/subcontractor on the VA property shall be processed 

through the COR and bar coded.  Contact the COR for hours of operation. 
(1) At the end of the contract, the contractor will check out through the COR. Hazardous 
waste will be disposed of through the COR. 
(2) All hazardous material brought on the installation will have a MSDS and a copy of the 
MSDS will be given to the COR during check in.  

 
1.26.5 The Contractor shall maintain Contractor HM Identification Form for HM on the job site for 

inspection/verification.  
 
1.26.6 Contracting Officer's Representative will verify that the HM identified is the only HM in use on the job 

site.  
 
1.26.7 Contractors shall provide the following to the C.O.R.:  
 
1.26.7.1 Provide a list of each material and quantity of material for all proposed HM.  
 
1.26.7.2 Provide a material safety data sheet (MSDS) for each item on the list.  
 
1.26.8 The Contractor shall accompany the Contracting Officer’s Representative (COR) and the VA Facility 

Engineer and VA Safety Officer on project closeout inspection to ensure all used and unused HM has 
been removed from the installation.  This requirement shall not be a punch list item and must be 
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accomplished prior to the Government accepting beneficial occupancy of the facility or construction 
item.  

 
1.26.9 Any material suspected of being hazardous that is encountered during performance of a project shall 

immediately be brought to the attention of the Contracting Officer, at which time a determination will be 
made as to whether hazardous material testing shall be performed.  If the Contracting Officer directs the 
Contractor to perform tests, and/or the material is found to be of a hazardous nature requiring additional 
protective measures, a modification may be required, subject to equitable adjustment under the terms of 
the contract.  

 
CONTRACTOR HAZARDOUS MATERIAL IDENTIFICATION FORM  
PART I 
Date:  
This part is to be completed by Contractor prior to the construction start date, and shall be maintained 
on the job site.  
 
Contractor Company: 
Proposed work term: (date)  to (date)  
Contractor Point of Contact: (full name or names, phone/cell/pager numbers,  
Phone number:  -emergency 24-hour contact number, etc.)  
 
Submittal Information    Storage and Usage Information  
I HM to be used: 
MFG./Product  

 MSDS 
Attached 
(Yes/No)  

 Amount on Site*, 
Transient or 
Stored  

Amount 
Used Up in 
Process  

 Used or Unused 
Amount Removed from 
DA installation  

        
        
        
        
        
        
        
        
 
Note: This form is good for a one-month period and is to be submitted to the Contracting Officer’s Representative.   
All HM (hazardous material) used thereafter will be identified to the Contacting Officer's Representative for approval. 
See Part II for Contractor close-out procedures.  
 

*Transient amount reflects amount brought on site 

daily, but not stored overnight. Use separate lines for 

transient and storage amounts. Team Approval 

Signatures: 

 

COR (Contracting Officer's Representative) 

_______________________________ 

VA Facility Engineer _______________________________ 
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VA Safety Office _______________________________  
 
 
 
 
CONTRACTOR HAZARDOUS MATERIAL IDENTIFICATION FORM CLOSE-OUT PROCEDURES  
PART II  
Attach this part to Part I   
The Contractor shall accompany the Contracting Officer's Representative and the VA Facility Engineer and VA 
Safety Office on the close-out inspection to ensure all used and unused HM has been removed from the 
installation.  
Close-out Approval Signatures:        Signature  
Date    

Contractor   

 ____________________________   ____________   

VA Facillity Engineer 
 
 

   
__________________________
__  

 ____________    

VA Safety Office  
     

__________________________
__  

 _____________    
 
1.27 HAZARDOUS WASTE 

 
1.27.2 Hazardous waste is defined in 40CFR261.3 

 
1.27.3  The contractor shall not store or dispose of Hazardous or toxic materials on VA property from any 

source. 
 

1.27.5  Hazardous waste generated as a result of work being conducted can be handled in one of two ways. 
Prior to the start of work, the contractor must notify the Contracting Officer which method they will use. 

 
1.27.5.2  The Contractor can establish a satellite accumulation point  
 
1.27.5.2.1  The satellite accumulation point must be managed IAW with all state and federal laws. 
 
1.27.5.2.2  The contractor must provide all training documentation for the satellite accumulation point operator 

prior to establishing the point. 
 
1.27.7  Universal Waste 
 
1.27.7.2  Universal waste includes: 
 
1.27.7.2.1  Mercury (used in fluorescent light tubes switches and thermostats) 
 
1.27.7.2.2  Lead acid batteries. 

 
1.27.8  TSCA. While TSCA waste are not classified as hazardous waste, all TSCA wastes shall be processed 

through the COR for disposal. 
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1.27.8.1 Asbestos 
 
1.27.8.2  PCBs  
 
1.27.8.2.1  Light ballasts 
 
1.28  SECURITY REQUIREMENTS  
 
1.28.1  The Contractor shall comply with all security regulations imposed by the VA.  Any necessary security 

clearances shall be obtained prior to commencement of work.  
 
1.28.2  The Contractor shall ensure that all parts of the facility where work is being performed are adequately 

protected against vandalism and theft.  
 
1.28.3  Security Conditions for RELEASE of Plans and drawings: 

Security Requirement: CONDITIONS FOR RELEASE of Plans and drawings to Contractors/ A/E’s and 
others: 

 
1.28.3.1  Released U.S. Government (USG) information is to be used for the purpose of this contract only, and 

will not be released to third parties without approval from COR. Upon project completion, this 
information is to be destroyed or surrendered to the COR.  

 
1.28.3.2  No reproduction of released USG information is authorized for other than the contract's legitimate 

purpose. 
  
1.28.3.3  Access to this information is to be controlled as UNCLASSIFIED / FOR OFFICIAL USE ONLY; and 

shall not be available for distribution under the Freedom Of Information Act (FOIA).  
 
1.28.3.4  Information that is provided to the Contractors & A/E’s from the USG will be returned to the USG when 

no longer needed, or at the end of the contract. Under special provisions the USG may authorize the 
contractor to destroy the information by shredding (paper) or degaussing (magnetic media) to make 
unreadable and unrecoverable. Confirmation of destruction will be provided to the USG.  

 
1.28.3.5  All information and drawing provided shall not be posted on any internet web site 
 
1.29  STORAGE  
 
1.29.1  No secure storage space will be provided by the Government.  The Government will not be responsible 

for property belonging to, or under the present control of the Contractor.  The Contractor is to protect 
his materials.  An unsecured, open area will be designated by the Contracting Officer for storage of 
construction equipment and materials during the period covered by this contract.   

 
1.29.2  Contractor shall construct such temporary sheds as he may require for the use of his workmen and as 

required for tool cribs and storage of all work under this Contract.  Temporary sheds shall be confined 
to the space assigned by the Contracting Officer.  Sheds shall be of approved construction and wood 
floors, lighting and heat shall be provided in all parts used by workmen.  Exterior of sheds shall be 
painted, all parts maintained in good condition throughout the life of the Contract, and at completion, all 
parts shall be removed and the premises cleaned up.  

1.30 TRANSPORTATION, HANDLING AND STORAGE 
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1.30.1  The Contractor shall coordinate with suppliers and shippers to ensure incoming materials are properly 
identified with the Contractor’s name, contract number and project title.  The Contractor shall designate 
an authorized individual to be available to receive shipment.  The Government will not provide storage 
other than that available at the project site. 

 
1.30.2  Storage of supplies, materials and equipment on the project site shall be accomplished in such a manner 

so as to prevent mechanical and climatic damage and loss due to vandalism or theft.  Equipment 
temporarily removed in the performance of work and stored on the job site shall be stored and protected 
in accordance with the previous paragraphs, and shall be replaced in a condition compatible with its 
original state.  Security for equipment and material remove from the job site for temporary storage until 
reuse shall be the responsibility of the Contractor. 

 
1.31 WEATHER PROTECTION AND TEMPORARY HEATING  
 
1.31.1 The Contractor shall provide and maintain weather protection as may be required to properly protect all 

parts of the structure from damage during construction.  
 
1.31.2 The Contractor shall be responsible for repairs and maintenance to the heating system or units during 

the period during progress of building construction and shall deliver same to the Government, at 
termination of such use, in perfect condition, cleaning out all air ducts and replacing all filters.  Any 
temporary heating shall be at the expense of the Contractor.  

 
1.32 DAMAGES, REPAIRS  
 
1.32.1 All damages by the Contractor’s operations shall be repaired, or replaced, at the Contractor’s expense, 

as directed by the Contracting Officer.  Any Government property damaged as a result of the work, 
materials, or operations of the Contractor shall be restored at no additional expense to the Government.  

 
1.32.2 All existing sidewalks, curbs, and pavement disturbed, broken or removed or otherwise damaged by the 

Contractor during performance of the work under this contract shall be replaced by the Contractor at his 
own expense.  Replaced sidewalks, curbs, and pavements shall be smooth, shall blend into the existing 
work, and shall not present depressions or humps.  

 
1.33 SPECIAL CONDITIONS  
 
1.33.1 Any Contractor’s equipment that causes or generates electro-magnetic disturbances or interference 

shall be removed from service until properly repaired.  The Contracting Officer may also require 
repositioning or removal of the equipment from VA property.  

 
1.33.2 The Contractor shall be responsible for the coordination of his work with base communications 

personnel, who may be working in the area and making them aware of proposed work that may affect 
the work of their particular trade in process of performance.  

 
 
1.34 SOLID WASTE MANAGEMENT  
 
1.34.1 A waste management plan shall be submitted within 15 days after award of a delivery order and prior to 

initiating any site preparation work. 
 
1.34.1.1 The plan shall include the following: 
 a. Name of individuals on the Contractor's staff responsible for waste prevention and management. 
 b. Actions that will be taken to reduce solid waste generation. 
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 c. Description of the specific approaches to be used in recycling/reuse of the various materials 
generated, including the areas and equipment to be used for processing, sorting, and temporary 
storage of wastes. 

 d. Characterization, including estimated types and quantities, of the waste to be generated. 
 e. Name of landfill and/or incinerator to be used and the estimated costs for use, assuming that there 

would be no salvage or recycling on the project. 
 f. Identification of local and regional reuse programs, including non-profit organizations such as 

schools, local housing agencies, and organizations that accept used materials such as materials 
exchange networks and Habitat for Humanity. 

 g. List of specific waste materials that will be salvaged for resale, salvaged and reused, or recycled. 
Recycling facilities that will be used shall be identified.  Include expenses for the removal and 
disposal of building materials through demolition, recovery, reuse and recycling techniques that 
will not otherwise be offset by revenue, savings, or cost avoidance within the contract. 

 h. Identification of materials that cannot be recycled/reused with an explanation or justification. 
 
1.34.2 By the 15th of each month the contractor shall provide the following information to Contracting Officers 

Representative: 
(1). Quantity of waste generated in cubic yards or tons; 
(2). Quantity of waste diverted through sale, reuse, or recycling in cubic yards or tons;  
(3). Quantity of waste disposed by landfill or incineration in cubic yards or tons. 

 
Types of C&D Waste 
Project Phase C&D Debris 
Construction Mixed rubble, wood, roofing, wall board, insulation, carpet, pipe, plastic, paper, 

bricks, lumber, concrete block, metals  
Demolition Mixed rubble, concrete, steel beams, bricks, wood, lumber, wallboard, insulation, 

carpet, pipes, wire, equipment, fixtures 
Excavation  Earth, sand, stones, wood 
Roadwork  Asphalt, concrete, earth 
Site Clearance Trees, brush, earth, top soil, concrete, mixed rubble, sand, steel, paper, plastic, 

garbage, rubbish 
 
 
1.34.3 The records shall be made available to the Contracting Officer during construction, and a copy of the 

records shall be delivered to the Contracting Officer upon completion of the construction. 
 
1.34.4 Disposal of solid waste, including construction and demolition(C&D) debris is the responsibility of the 

contractor.  
 
1.34.5 The contractor shall divert 50% of C&D waste by weight from landfill disposal.  
 
1.34.5.1 The contractor shall make an effort to deliver non-hazardous materials to a commercial recycler and 

provide US Army Corps of Engineers with a summary of weights of materials recycled.  
 
1.34.6 The Contractor shall not use the installations dumpsters and custodial services. The necessary 

containers, bins and storage areas to facilitate effective waste management shall be provided and shall 
be clearly and appropriately identified.  Recyclable materials shall be handled to prevent contamination 
of materials from incompatible products/materials and separated by one of the following methods. 

 
1.34.7 Reuse. First consideration shall be given to salvage for reuse since little or no re-processing is 

necessary for this method, and less pollution is created when items are reused in their original form. Sale 
or donation of waste suitable for reuse shall be considered. Salvaged materials, other than those 
specified in other sections to be salvaged and reinstalled, shall not be used in this project. 
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1.34.8 Recycle. Waste materials that are not suitable for reuse, but do have value as a recyclable, shall be 

recycled whenever economically feasible. 
 
1.34.9 Non-hazardous waste. Materials with no practical use or economic benefit shall be disposed at a landfill 

or incinerator. 
 
1.35  AIR EMISSIONS 
 
 
1.35.2.2  The contractor shall use only low VOC paint as defined in 40 CFR. 

 
1.35.3  OZONE DEPLETING CHEMICALS (ODC). (ODC and ODS are used interchangeably) 
 
1.35.3.1 Only equipment using refrigerants listed by the EPA Strategic New Alternatives Program (SNAP) are 

acceptable. Equipment must be labeled with type of chemical used and date installed. As built drawings 
shall include location, installation date and type of refrigerant used. 

 
1.35.3.2 The use of Class I or I1 ODCs are not by themselves damaging to the environment provided the 

refrigerant does not leak during operation and is recovered upon retirement of the equipment. All 
personnel maintaining, repairing or replacing ODCs must be licensed and their equipment must be 
certified. Licenses and equipment certification must be retained on site and copy submitted to the 
C.O.R. prior to the start of work. 

 
1.35.3.4 Class I and Class I1 ODCs are defined in Section 602(a) & (b) of the Clean Air Act. 

 
1.35.4  Fugitive Dust 
 
1.35.4.1 The contractor shall control fugitive dust in and around the work site.  The Contractor shall establish 

dust control measures to maintain excavations, stockpiles, haul roads, and other work related areas 
within or outside the project boundaries free of particulate release that would exceed environmental 
regulations or would cause a hazard or nuisance.  Sprinkling as a control must be repeated to keep area 
damp. The Contractor shall provide sufficient equipment and water source for adequate wetting. Keep 
haul roads clean of soil or other debris.  

 
1.35.5 Indoor Air Quality 
 
1.35.5.1 The contractor shall prevent dust created during the performance, from migrating outside the work 

areas. Specific preventative measures may include but not limited to constructing an enclosure around 
the work area (including above the drop ceiling), blocking intake ducts or sweeping/vacuuming daily 
outside the work. 

 
1.36  ENVIRONMENTAL MANAGEMENT SYSTEM (EMS) 
 
1.36.1 Any National Environmental Policy Act (NEPA) requirements including coordination iwht the Michigan 

State Historic Preservation Office (SPHO) will be completed by the Veterans Administration prior to 
construction.   

 
1.36.2 The USAG-DTA is using IS0 14000 as its EMS standard. 
 
1.36.3 The contractor will be required to meet all the requirements of IS0 14001, Environmental management 

systems -Requirements with guidance for use, Second Edition, 2004-1 1-1 5 that support the USAG-
DTA's EMS. 
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1.36.4 The Contactor shall assure all subcontractors are aware and understand the USAG-DTA EMS. 
 
1.36.5 The Contactor shall participate in EMS meetings on scheduled monthly basis. 

1.37 COORDINATION WITH GOVERNMENT ACTIVITIES 
 
1.37.1 If it becomes necessary to interrupt work activities in buildings and/or areas for construction purposes, 

permission to do so must be requested in writing to the Contracting Officer 15 working days prior to 
commencing work and shall be subject to C.O.R. approval.  Written requests for street closing will be 
submitted for approval of the C.O.R. five working days prior to closing the street. 

 
1.37.2 Work in connection with this contract which requires utility outages, electrical, water, gas, steam, etc., 

which will close down or limit (as determined by the Contracting Officer) normal activities in the 
building, construction area or other affected areas, shall be performed by the Contractor at a time other 
regular work period of the organization occupying the facility.  Work required by the Contractor on 
non-standard basis or at premium pay shall be done at no additional cost to the Government.  Request 
for utility outages will be submitted to the Civil Engineers, in writing, seven working days prior to 
commencing work and shall be subject to his/her approval.  

 
1.38                GREEN PROCURMENT AND POLLUTION PREVENTION 
 
1.38.1        Green Procurement is a mandatory component of the Army pollution prevention program. 

       The goal for  Green Procurement:  100% of all products purchased each year in each of U.S. 
       EPA’s “Guideline Item” categories shall contain recovered materials meeting U.S. EPA’s  

                       Guidline Criteria.”  This document contains guidelines for implementing the RCRA, EO,  
                       DOD, and Army requirements. 
 
1.38.1.1 AUTHORITY AND REFERENCES  
 
1.38.1.1.1 The Resource Conservation and Recovery Act (RCRA), Section 6002 (42 U.S.C. 6962)  
 
1.38.1.1.2 Executive Order (EO) 13101, Greening the Government through Waste Prevention, Recycling, and 

Federal Acquisition.  
 
1.38.1.1.3 Title 40, Code of Federal Regulations (CFR), Part 247, Comprehensive Procurement Guideline for 

Products containing Recovered Material.  
 
1.38.1.1.4 Federal Acquisition Regulations (FAR).  
 
1.38.1.1.5 Section 9002 of the Farm Security and Rural Investment Act of 2002.   
 
1.38.1.2 SUBMITTALS  
 
1.38.1.2.1 The contractor shall submit for approval all material and equipment to be installed. The Government 

may designate submittals.  Government approval is required for submittals with a "GA" designation.  
Submittals having an "FIO" designation are For Information Only.  The following shall be submitted in 
accordance with SUBMITTAL PROCEDURES.  

 
1.38.1.2.1.1 SD-01 Data Product Data; GA  

The Contractor shall submit manufacturer's material specifications, installation instructions, physical 
characteristics, etc, to show that the product meets project and specification requirements.  
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1.38.1.2.1.2 SD-13 Certificates Product Certificates; GA  
The Contractor shall submit documentation certifying that products meet or exceed the 
specified requirements.  

 
1.38.1.2.1.3 SD-14  Samples Product Samples; GA  

The Contractor shall submit samples of the product intended for use for project record.  
 
1.38.1.3 DEFINITIONS 3 GREEN PROCUREMENT TERMINOLOGY 
    Affirmative Procurement Program (APP) - a program assuring Guideline items composed of recovered 

materials will be purchased to the maximum extent practicable, consistent with Federal law and 
procurement regulations.  

 
1.38.1.3.1 Bio-based Product – A commercial or industrial product (other than food or feed) that utilizes biological 

products or renewable domestic agricultural (plant, animal, and marine) or forestry materials. The USDA 
maintains the official bio-based products list http://www.bioproducts-bioenergy.gov/ 

 
1.38.1.3.2 Certification - provided by offerors/bidders/vendors, it is written documentation certifying the 

percentage of recovered materials contained in products or to be used in the performance of the 
contract is at least the amount required by applicable specifications or other contractual requirements.  
Certification on multi-component or multi-material products should verify the percentage of post-
consumer waste and recycled material contained in the major constituents of the product.  

 
1.38.1.3.3 Comprehensive Procurement Guideline (CPG), EPA designated items that must contain recycled content 

when purchased by federal, state, and local agencies, or by government contractors using appropriated 
federal funds.  Under EO 13101, EPA is required to update the CPG every 2 years with new recovered 
content products.  http://www.epa.gov/cpg/index.htm 

 
1.38.1.3.4 Designated Products are products that are or can be made from recovered materials that have been 

designated in the CPG through EPA's formal rule making process.  Also referred to as "designated 
items."  EPA maintains the designated products list at  
http://www.epa.gov/cpg/products.htm 

 
1.38.1.3.5 Environmentally Preferable – products or services that have a lesser or reduced effect on human health 

and the environment when compared with competing products or services that serve the same purpose.  
This comparison may consider raw materials acquisition, production, manufacturing, packaging, 
distribution, reuse, operation, maintenance, or disposal of the product or service. 

 
1.38.1.3.6 Executive Order 13101 entitled "Greening the Government Through Waste Prevention, Recycling, and 

Federal Acquisition”.  EO 13101 was signed on September 14, 1998.  This Order replaces EO 12873 and 
reinforces the federal government's buy-recycled efforts.   

 
1.38.1.3.7 Executive Order 13148 entitled “Greening the Government Through Leadership In Environmental 

Management”.  EO 13148 was signed on 22 April 2000.  This Executive Order integrates environmental 
accountability into policy, mission, operations, and management to include long-term planning, and 
day-to-day decision making and replaces EO 12856.   

 
1.38.1.3.8 Federal Agency means any department, agency, or other instrumentality of the Federal Government, 

any independent agency or establishment of the Federal Government including a government 
corporation, and the Government Printing Office. Military departments, as defined in 5 U.S.C. 102, are 
covered under the auspices of the Department of Defense. Green Procurement is the purchasing of 
environmental preferable products and services in accordance with one or more of the established 
Federal “green” procurement preference programs. 
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1.38.1.3.9 Material Specification means a specification that stipulates the use of certain materials to meet the 
necessary performance requirements.  

 
1.38.1.3.10 Minimum Content Standard - the minimum recovered material content specifications set to assure the 

recovered material content required is the maximum available without jeopardizing the intended item use 
or violating the limitations of the minimum content standards set forth by EPA's guidelines.  

 
1.38.1.3.11 Performance Specification - a specification stating the desired product operation or function but not 

specifying its construction materials.  
 
1.38.1.3.12 Pre-consumer Materials are generated in manufacturing and converting processes, such as 

manufacturing scrap and trimmings/cuttings.  Preconsumer materials are also known as post-
manufactured materials.  EPA does not consider preconsumer materials as recovered materials. 

 
1.38.1.3.13 Post-consumer Material or Waste - a material, finished product, or waste that has served its intended 

end use and has been diverted or recovered from waste destined for disposal. "Post-consumer material" 
is a part of the broader category of "recovered materials".   

 
1.38.1.3.14 Post-manufactured means waste material and byproducts which have been recovered or diverted from 

solid waste, but are byproducts which are commonly reused within an original manufacturing process, 
such as scrap and trimmings/cuttings.  Post-manufactured materials are also known as pre-consumer 
materials. EPA does not consider Post-manufactured materials as recovered materials. 

 
1.38.1.3.15 Recovered Material - waste materials and by-products recovered or diverted from solid waste, excluding 

those materials and by-products generated from, and commonly reused within, an original 
manufacturing process. "Post-manufactured" materials are not recovered materials.   

 
1.38.1.3.16 Recovered Materials Advisory Notices (RMANs) provide purchasing guidance and recovered and post 

consumer material content levels for designated items.  RMAN recommendations are guidance and 
therefore are not codified in the Code of Federal Regulations.  Department of Defense policy requires 
meeting or exc eeding the RMANs. 

 
1.38.1.3.17 Solid Waste - garbage, refuse, sludge, and other discarded non-hazardous solid materials, including 

those from industrial, commercial, and agricultural operations, and from community activities. The 
general components of solid wastes are:  municipal solid waste (MSW), construction and demolition 
debris (C&D), and non-hazardous industrial waste. 

 
1.38.1.3.18 Unreasonable Price - is the cost of a recycled item exceeding the cost of a non-recycled item. 
  
1.38.1.4 REGULATORY BACKGROUND  
 
1.38.1.4.1 Section 6002 of RCRA requires federal agencies to give preference in the acquisition process to 

products and practices that conserve and protect natural resources and the environment.  EO 12873 
requires federal agencies to expand waste prevention and recycling programs, implement affirmative 
procurement programs for the United States Environmental Protection Agency (EPA) -designated items, 
and procure other environmentally preferable products and services.  The stated purpose of the 
Affirmative Procurement Program is to stimulate the market for recovered materials. As a result of EO 
12873, the EPA issued the Comprehensive Procurement Guidelines (CPG's) that have established the 
mandatory procurement by federal agencies of 36 items produced with recovered materials.  The EPA 
has also issued Recovered Material Advisor Notices (RMANs) to accompany the CPGs and provide 
detailed information on the designated items.  Please direct all questions regarding the plan to the 
Contracting Officer for forwarding to the Environmental Office.   
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1.38.1.5 EPA Recommendations  
 
1.38.1.5.1 The U.S. EPA’s recommends minimum recycled content levels are mandatory for procurements of 

those items listed in the AFFIRMATIVE PROCUREMENT REPORTING FORM, unless one of the 
following exemptions applies.  RCRA provides the following exemptions from the requirement to 
purchase EPA-designated items: 

 
1. The product is not available from a sufficient number of sources to maintain a satisfactory level of 

competition (i.e., available from two or more sources).  
 

2.  The product is not available within a reasonable period of time.  
 

3.  The product does not meet the performance standards in applicable specifications or fails to meet 
reasonable performance standards of the procuring agency.  

 
4. The product is not available at a reasonable price. For Army purposes, "unreasonable price" is 

defined as follows: If the price of the recycled-content product exceeds the cost of a non-recycled 
item, then the price is considered unreasonable.  

 
1.38.1.6 Contractor Responsibility  
 
1.38.1.6.1 The Contractor is responsible for completion of the Form with respect to the work and products being 

provided.  The Prime Contractor is responsible for insuring that all sub-Contractors comply with this  
order. Each Contractor shall provide written documentation to support his/her decision not to acquire 
items meeting the minimum content levels.  This documentation shall be forwarded to the Contracting 
Officer for review and approval.  In the event the documentation fails to support the Contractor's 
findings, the Contracting Officer's Representative shall return the documentation to the Contractor 
citing the reason(s) for disapproval.  The Contractor shall resubmit and address the deficiencies.  
Contractor is cautioned not to proceed with acquiring non-compliant materials until the Contracting 
Officer’s approval is received.  

 
1.38.7 U.S. EPA DESIGNATED ITEMS  
 
1.38.7.1 The 54 U.S. EPA-designated items are listed below.  Not all of these materials may be required in the 

construction of this project.  Please refer to the drawings and specifications.  The attached 
AFFIRMATIVE PROCUREMENT REPORTING FORM shall be used to demonstrate compliance with 
the stated procurement requirements. Contractor is required to refer to the most recent list of EPA-
designated items.  

 
PAPER PRODUCTS 
1. All paper and paper products, excluding building and construction paper grades.  
 
VEHICULAR PRODUCTS 
2. Lubricating oils containing re-refined oil, including engine lubricating oils, hydraulic fluids, and 

gear oils, but excluding marine and aviation oils.  
3. Tires, excluding airplane tires.  
4. Reclaimed engine coolants, excluding coolants used in non-vehicular applications  

 
CONSTRUCTION PRODUCTS 
5. Building insulation products.  
6. Structural fiberboard products for applications other than building insulation.  
7. Laminated paperboard products for applications other than building insulation.  
8. Cement and concrete, including products such as pipe and block, containing fly ash.  
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9. Cement and concrete, including concrete products such as pipe and block, containing ground-
granulated blast furnace (GGBF) slag.  

10. Carpet made of polyester fiber for use in low- and medium-wear applications.  
11. Floor tiles containing recovered rubber or plastic.  
12. Patio blocks containing recovered rubber or plastic.  
13. Shower and restroom dividers/partitions containing recovered steel or plastic.  
14. Reprocessed and consolidated latex paint for specific uses.  
15. Carpet cushion.  
16. Flowable fill.  
17. Railroad grade crossing surfaces.  

 
TRANSPORTATION PRODUCTS  
18. Traffic barricades used in controlling or restricting vehicular traffic.  
19. Traffic cones used in controlling or restricting vehicular traffic.  
20. Parking stops.  
21. Channelizers used as temporary traffic control devices.  
22. Delineators used as temporary traffic control devices.  
23. Flexible delineators used as temporary traffic control devices.  

 
PARK AND RECREATION PRODUCTS  
24. Playground surfaces containing recovered rubber or plastic.  
25. Running tracks containing recovered rubber or plastic.  
26. Plastic fencing.  
27. Park benches and picnic tables.  
28. Playground equipment.  

 
LANDSCAPING PRODUCTS  
29. Hydraulic mulch products containing recovered paper or recovered wood.  
30. Compost made from yard trimmings, leaves, and/or grass clippings.  
31. Garden and soaker hoses containing recovered rubber or plastic.  
32. Lawn and garden edging containing recovered rubber or plastic.  
33. Food waste compost.  
34.  Plastic lumber landscaping timbers and posts.  

 
 

NON-PAPER OFFICE PRODUCTS  
35. Office recycling containers.  
36. Office waste receptacles. 
37. Plastic desktop accessories.  
38. Toner cartridges.  
39. Binders.  
40. Plastic trash bags.  
41. Printer ribbons (re-inked ribbons or re-inking equipment/service for ribbons).  
42. Plastic envelops.  
43. Solid plastic binders.  
44. Plastic clipboards.  
45. Plastic file folders.  
46. Plastic clip portfolios.  
47. Plastic presentation folders.  

 
MISCELLANEOUS PRODUCTS  
48. Pallets  
49. Sorbents.  
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50. Industrial drums.  
51. Awards and plaques.  
52. Mats.  
53. Signage, including sign supports and posts.  
54. Manual-grade strapping.  

 
1.38.8 INTENT  

The intent of this section is to increase the awareness of all Contractors as to the availability of 
products manufactured from, or that contain recycled materials, thereby increasing the use of these 
products in the construction of this project.  

 
1.38.8.1 The various sections of the specifications contain references to products to be used in the 

construction of this project.  The listed product may or may not be manufactured from or contain 
recycled materials.  Therefore, all Contractors, Sub-contractor, equipment suppliers, and material 
suppliers are responsible for compliance with this specification. Recycled products shall be used 
wherever possible subject to the exemptions as per the paragraph entitled EXEMPTIONS.  

 
1.38.9 RECYCLED OR RECOVERED PRODUCTS  
 
1.38.9.1 All construction materials to be used in this project, unless on existing exemption list, is to be identified 

on the Form at the end of this section.  
 
138.10 PRODUCTS (Excluded) 
 
1.38.11 EXECUTION  
 
1.38.11.1 GREEN PROCUREMENT PROGRAM  WEBSITES: 

 Select Sources of Supply for Environmentally Preferable Products and Services 
 GSA: http://www.gsa.gov/environ 
 DLA: http://www.dscr.dla.mil/catalogs/catalog.htm 
 Energy Star®: http://www.energystar.gov/ (note: Energy Star® does not sell products, 
 but provides a list of manufacturers and their certified products) 
 JWOD: http://www.nib.org/JWOD%20Catalog/index.html 
 UNICOR: www.unicor.gov/about/erecycle.htm 
 FEMP: http://oahu.lbl.gov/cgi-bin/search_data.pl 
 
 Determining EPP Attributes for Specific Purchase Types 
 For paints, carpet, office supplies, cleaners and particle board purchases:  
 http://www.greenseal.org/recommendations.htm 
 For cleaners: http://www.epa.gov/opptintr/epp/cleaners/select/ 
 For construction projects: http://www.epa.gov/opptintr/epp/tools/bees.htm 

 

 GPP Compliant Product Listings 
 CPG: http://www.epa.gov/cpg/products.htm and Comprehensive Procurement Guidelines Chart  
 Biobased: http://www.biobased.oce.usda.gov/public/index.cfm 
 FEMP:  http://oahu.lbl.gov 
 Energy Star:  http://www.energystar.gov/index.cfm?fuseaction=find_a_product. 
 Alternatives to Ozone-Depleting Substances: 
 http://www.epa.gov/ozone/snap/lists/index.html 
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 Resources for EPP Product Selection 
 EPA Database of Environmentally Preferable Products and Services: 
 http://yosemite1.epa.gov/oppt/eppstand2.nsf 
 
 
1.39 SPILL CONTROL and RESPONSE 
 
1.39.1 The contractor shall conduct all operations to minimize the possibility of a spill or release of a 

hazardous material or pollutant. 
 
1.39.2 All hazardous materials or pollutants must be stored on containment pallets, in containment storage 

cabinets (contractor must assure material in the cabinets are compatible) or in a diked/bermed area. 
 
1.39.3 Notify the COR and VA Safety Officer of the storage location of hazardous materials or pollutants when 

they come on the installation. 
 
1.39.6 The contractor must have a spill kit on site at all times with the appropriate type and amount of 

containment material for the materials on site. 
 
1.39.7 The contractor shall reimburse the Government for all clean up and disposal costs. 
 
1.39.8 The contractor is responsible for the actions of all subcontractors. 
 

2.0 PRODUCTS NOT USED 

3.0 EXECUTION NOT USED 

 
 
 
 
WAGE  DETERMINATION 
General Decision Number: MI080060 05/01/2009  MI60 
 
Superseded General Decision Number: MI20070060 
 
State: Michigan 
 
Construction Types: Building and Heavy 
 
County: Washtenaw County in Michigan. 
 
BUILDING CONSTRUCTION PROJECTS (does not include residential 
construction consisting of single family homes and apartments 
up to and including 4 stories); HEAVY CONSTRUCTION PROJECTS 
(does not include airport or bridge construction projects, or 
sewer or water line work if it is incidental to a highway 
construction project) 
 
 
Modification Number     Publication Date 
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          0              02/08/2008 
          1              02/15/2008 
          2              03/21/2008 
          3              04/04/2008 
          4              04/11/2008 
          5              05/02/2008 
          6              06/06/2008 
          7              06/13/2008 
          8              07/11/2008 
          9              07/18/2008 
          10             07/25/2008 
          11             08/08/2008 
          12             08/15/2008 
          13             08/22/2008 
          14             09/05/2008 
          15             10/17/2008 
          16             10/31/2008 
          17             11/07/2008 
          18             11/28/2008 
          19             12/05/2008 
          20             12/12/2008 
          21             01/16/2009 
          22             01/23/2009 
          23             02/20/2009 
          24             03/06/2009 
          25             04/03/2009 
          26             05/01/2009 
 
* ASBE0047-003 07/01/2008 
 
TOWNSHIPS OF BRIDGEWATER, DEXTER, FREEDOM, LIMA, LYNDON, 
MANCHESTER, SHARON AND SYLVAN: 
 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/INSULATOR   
     Includes the application  
     of all insulating  
     materials, protective  
     coverings, coatings and  
     finishings to all types of  
     mechanical systems..........$ 27.97            14.81 
---------------------------------------------------------------- 
 BOIL0169-001 07/01/2008 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 31.953          20.869 
---------------------------------------------------------------- 
 BRMI0009-019 08/01/2008 
 
                                  Rates          Fringes 
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BRICKLAYER.......................$ 32.02            15.52 
CEMENT MASON/CONCRETE FINISHER...$ 32.02            15.52 
PLASTERER........................$ 32.02            15.52 
 
  FOOTNOTES:   Sand blasting: $0.25 per hour additional.   Two 
  point swing stage: $0.50 per hour additional. 
---------------------------------------------------------------- 
 BRMI0032-001 06/01/2008 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 24.93            15.43 
MARBLE SETTER....................$ 31.25            15.43 
TERRAZZO FINISHER................$ 25.39            15.43 
TERRAZZO WORKER..................$ 30.72            15.43 
TILE FINISHER....................$ 24.95            15.43 
TILE SETTER......................$ 30.67            15.43 
 
FOOTNOTES:    
Work on scaffolding over 15 ft.: $1.25 per hour additional.    
 
Swing stage work: $1.50 per hour additional.   
   
  Terrazzo grinding: $0.50 per hour above the terrazzo finisher 
  rate. 
 
  Terrazzo work grinding vertical work and stairs: $1.50 per 
  hour above the terrazzo finisher rate. 
---------------------------------------------------------------- 
 CARP0687-003 06/01/2007 
 
                                  Rates          Fringes 
 
CARPENTER   
     DRYWALL HANGER..............$ 26.88            15.27 
Diver............................$ 33.19            17.65 
Piledriver.......................$ 26.597    25.08%+8.916 
 
FOOTNOTES:    
  Piledrivers:  
     Loftsperson or sticker: $0.55 per hour additional.  
  Loftsperson or sticker on heights over 150 feet: $0.80 
  per hour       additional. 
     Welder: $0.55 per hour additional. 
---------------------------------------------------------------- 
 CARP1045-003 06/01/2008 
 
                                  Rates          Fringes 
 
LATHER...........................$ 23.69            13.52 
---------------------------------------------------------------- 
 CARP1045-007 06/01/2008 
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                                  Rates          Fringes 
 
FLOOR LAYER:  CARPET (SOFT)    
FLOOR............................$ 29.10           14.117 
---------------------------------------------------------------- 
 CARP1102-003 06/01/2008 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 28.35            27.02 
---------------------------------------------------------------- 
* ELEC0252-003 06/02/2008 
 
LVINGSTON COUNTY: Townships of  Green Oak, Hamburg, Putnam and 
Unadilla 
INGHAM COUNTY:Townships of Bunker Hill, Leslie, Onondaga and 
Stockbridge 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN   
     Electrician.................$ 38.60            15.84 
     Telcommunications: Work on  
     TV monitoring and  
     surveillance, background- 
     foreground music, intercom  
     and telephone  
     interconnect, inventory  
     control systems, microwave  
     transmission, multi media,  
     multiplex, radio page,  
     school intercom and sound,  
     burglar alarms and low  
     voltage master clock  
     systems. EXCLUDES: raceway  
     systems, energy management  
     systems other than  
     residential, life safety  
     systems (all buildings  
     having floors located more  
     than 75 ft. above the  
     lowest floor level having  
     building access), SCADA  
     (Supervisory Control and  
     Data Acquisition) where  
     not intrinsic to the above  
     listed systems (in the  
     scope), fire alarm systems  
     other than residential,  
     and nurse call systems): 
      All other work.............$ 23.95            10.21 
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---------------------------------------------------------------- 
* ELEC0876-003 06/02/2008 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     Cable splicer...............$ 33.85      4.75+23.75% 
     Light equipment  
     operator/ground  
     person/truck driver/ground  
     person (winch, A-frame,  
     diggers when used for  
     distribution line truck  
     and used for distribution  
     work. 
      
     Distribution truck driver,  
     5th wheel type trucks,  
     bucket trucks, ladder  
     trucks and all live boom  
     trucks, all equipment 85  
     hp. or under)...............$ 21.42      4.75+23.75% 
     Line technician.............$ 32.51      4.75+23.75% 
     Operator/ground person  
     (digger, tractor and  
     setting rig with tracks or  
     rough terrain vehicle,  
     large bombardier, backhoe  
     over 85 hp, hydraulic  
     crane 10 ton or over).......$ 24.45      4.75+23.75% 
     Truck driver/ground person  
     (trucks with winch or boom  
     or dump, other than  
     distribution work)..........$ 20.39      4.75+23.75% 
 
  FOOTNOTE: Operators of 5/8 yd. rated capacity backhoe or 
  over, and operators of 25 ton, rated capacity, crane or 
  over, and operators of heavy duty tension or pulling 
  machinery on 345 KV and above, shall receive the line 
  technician rate of pay. 
---------------------------------------------------------------- 
 ELEV0085-006 01/01/2009 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 41.50           18.285 
 
FOOTNOTE:   
 
  Vacation Pay: 8% with 5 or more years of service, 6% for 6 
  months to 5 years service. 
 
  Paid Holidays: New Years Day,  Memorial Day, Independence 
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  Day, Labor Day, Veterans Day, Thanksgiving Day and  Friday 
  after, and Christmas Day. 
---------------------------------------------------------------- 
* ENGI0324-008 10/01/2008 
 
ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY, 
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX, 
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA, 
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND 
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA, 
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, 
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE, 
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA, 
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE, 
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA, 
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. 
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA, 
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES 
 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR    
(Sewer Relining)   
     GROUP 1.....................$ 27.82            11.35 
     GROUP 2.....................$ 26.29            11.35 
 
SEWER RELINING CLASSIFICATIONS 
 
  GROUP 1: Operation of audio-visual closed circuit TV system, 
  including remote in-ground cutter and other equipment used 
  in connection with the CCTV system 
 
  GROUP 2: Operation of hot water heaters and circulation 
  systems, water jetters and vacuum and mechanical debris  
  removal systems  
---------------------------------------------------------------- 
* ENGI0324-011 06/01/2008 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR    
(Steel Erection)   
     GROUP  1....................$ 42.07            17.30 
     GROUP  2....................$ 43.07            17.30 
     GROUP  3....................$ 40.57            17.30 
     GROUP  4....................$ 41.57            17.30 
     GROUP  5....................$ 39.07            17.30 
     GROUP  6....................$ 40.07            17.30 
     GROUP  7....................$ 38.80            17.30 
     GROUP  8....................$ 39.80            17.30 
     GROUP  9....................$ 38.35            17.30 
     GROUP 10....................$ 39.35            17.30 
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     GROUP 11....................$ 37.62            17.30 
     GROUP 12....................$ 38.62            17.30 
     GROUP 13....................$ 37.26            17.30 
     GROUP 14....................$ 38.26            17.30 
     GROUP 15....................$ 36.62            17.30 
     GROUP 16....................$ 29.81            17.30 
     GROUP 17....................$ 28.40            17.30 
     GROUP 18....................$ 35.57            17.30 
 
FOOTNOTE: 
 
  Paid Holidays: New Year's Day, Memorial Day, Fourth of July, 
  Labor Day, Thanksgiving Day and Christmas Day. 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
 
  GROUP 1: Engineer when operating combination of boom and jib 
  400' or longer 
 
  GROUP 2: Engineer when operating combination of boom and jib 
  400' or longer on a crane that requires an oiler 
 
  GROUP 3: Engineer when operating combination of boom and jib 
  300' or longer 
 
  GROUP 4: Engineer when operating combination of boom and jib 
  300' or longer on a crane that requires an oiler 
 
  GROUP 5: Engineer when operating combination of boom and jib 
  220' or longer 
 
  GROUP 6: Engineer when operating combination of boom and jib 
  220' or longer on a crane that requires an oiler 
 
  GROUP 7: Engineer when operating combination of boom and jib 
  140' or longer 
 
  GROUP 8: Engineer when operating combination of boom and jib 
  140' or longer on a crane that requires an oiler 
 
  GROUP 9: Tower crane and derrick operator (where operator's 
  work station is 50 ft. or more above first sub-level) 
 
  GROUP 10: Tower crane and derrick operator (where operator's 
  work station is 50 ft. or more above first sub-level) on a 
  crane that requires an oiler 
 
  GROUP 11: Engineer when operating combination of boom and jib 
  120' or longer 
 
  GROUP 12: Engineer when operating combination of boom and jib 
  120' or longer on a crane that requires an oiler 
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  GROUP 13: Crane operator; job mechanic; 3 drum hoist and 
  excavator 
 
GROUP 14: Crane operator on a crane that requires an oiler 
 
  GROUP 15: Hoisting operator; 2 drum hoist and rubber tire 
  backhoe 
 
GROUP 16: Compressor or welder operator 
 
GROUP 17: Oiler 
 
GROUP 18: Forklift and 1 drum hoist 
---------------------------------------------------------------- 
* ENGI0324-019 09/01/2008 
 
ZONE 1: Livingston, Washtenaw, Wayne, Macomb, Monroe and Oakland 
 
ZONE 2: Ingham, Lenawee and Shiawassee 
 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR    
(Underground construction-    
includes sewer)   
     AREA 1 
      GROUP 1....................$ 29.18            16.80 
      GROUP 2....................$ 24.45            16.80 
      GROUP 3....................$ 23.72            16.80 
      GROUP 4....................$ 23.15            16.80 
Power equipment operators -    
underground construction    
(includes sewer):   
     AREA 2 
      GROUP 1....................$ 27.47            16.80 
      GROUP 2....................$ 22.58            16.80 
      GROUP 3....................$ 22.08            16.80 
      GROUP 4....................$ 21.80            16.80 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS     
 
  GROUP 1: Backfiller tamper; Backhoe; Batch plant operator 
  (concrete); Clamshell; Concrete paver (2 drums or larger); 
  Conveyor loader (Euclid type); Crane (crawler, truck type 
  or pile driving); Dozer; Dragline; Elevating grader; 
  Endloader; Gradall (and similar type machine); Grader; 
  Mechanic; Power shovel; Roller (asphalt); Scraper 
  (self-propelled or tractor drawn); Side boom tractor (type 
  D-4 or equivalent and larger); Slip form paver; Slope 
  paver; Trencher (over 8 ft. digging capacity); Well 
  drilling rig; Concrete pump with boom operator and Hydro 
  Excavator 
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  GROUP 2: Boom truck (power swing type boom); Crusher; Hoist; 
  Pump (1 or more-6-in. discharge or larger-gas or diesel- 
  powered or powered by generator of 300 amperes or 
  more-inclusive of generator); Side boom tractor (smaller 
  than type D-4 or equivalent); Tractor (pneu-tired, other 
  than backhoe or front end loader); Trencher (8-ft. digging 
  capacity and smaller) and Vac Truck 
 
  GROUP 3: Air compressors (600 cfm or larger); Air compressors 
  (2 or more-less than 600 cfm); Boom truck (non-swinging, 
  non- powered type boom); Concrete breaker (self-propelled 
  or truck mounted - includes compressor); Concrete paver (1 
  drum-l/2 yd. or larger); Elevator (other than passenger);  
  Maintenance person; Pump (2 or more-4-in. up to 6-in. 
  discharge-gas or diesel powered-excluding submersible 
  pumps); Pumpcrete machine (and similar equipment); Wagon 
  drill (multiple); Welding machine or generator (2 or 
  more-300 amp. or larger-gas or diesel powered) 
 
  GROUP 4: Boiler; Concrete saw (40 hp or over); Curing machine 
  (self-propelled); Farm tractor (with attachment); Finishing 
  machine (concrete); Fire person; Hydraulic pipe pushing 
  machine; Mulching equipment; Oiler; Pumps (2 or more up to 
  4-in. discharge, if used 3 hours or more a day, gas or 
  diesel powered - excluding submersible pumps); Roller 
  (other than asphalt); Stump remover; Trencher (service); 
  Vibrating compaction equipment, self-propelled (6 ft. wide 
  or over); End dump operator; Sweeper (Wayne type and 
  similar equipment); Water Wagon;  Extend-a boom-forklift 
---------------------------------------------------------------- 
* ENGI0324-020 06/01/2008 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     GROUP  1....................$ 37.99            16.75 
     GROUP  2....................$ 36.49            16.75 
     GROUP  3....................$ 34.99            16.75 
     GROUP  4....................$ 34.69            16.75 
     GROUP  5....................$ 33.87            16.75 
     GROUP  6....................$ 33.01            16.75 
     GROUP  7....................$ 32.04            16.75 
     GROUP  8....................$ 30.33            16.75 
     GROUP  9....................$ 23.02            16.75 
     GROUP 10....................$ 21.99            16.75 
 
FOOTNOTES:  
  Tower cranes: to be paid the crane operator rate determined 
  by the combined length of the mast and the boom.  If the 
  worker must climb 50 ft. or more to the work station, $.25 
  per hour additional. 
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  Derrick and cranes where the operator must climb 50 ft. or 
  more to the work station, $.25 per hour additional to the 
  applicable crane operator rate. 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS     
 
GROUP 1: Crane with boom and jib or leads 400' or longer     
 
GROUP 2: Crane with boom and jib or leads 300' or longer     
 
GROUP 3: Crane with boom and jib or leads 220' or longer     
 
GROUP 4: Crane with boom and jib or leads 140' or longer     
 
GROUP 5: Crane with boom and jib or leads 120' or longer     
 
  GROUP 6: Regular crane operator, job mechanic, and concrete 
  pump with boom operator 
 
  GROUP 7: Regular enginee, Hydro-Excavator, Remote Controlled 
  Concrete Breaker 
 
  GROUP 8: Engineer when operating forklift, lull, 
  extend-a-boom forklift 
 
  GROUP 9: Engineer when operating compressor or welding 
  machine 
 
GROUP 10: Fire tender or oiler 
---------------------------------------------------------------- 
* ENGI0325-003 10/01/2008 
 
AREA 1: LIVINGSTON, MACOMB, MONROE, OAKLAND, WASHTENAW AND 
WAYNE COUNTIES 
AREA 2: INGHAM, LENAWEE AND SHIAWASSEE COUNTIES 
 
 
                                  Rates          Fringes 
 
Power equipment operators -    
hazardous waste removal:    
(AREA 1)   
     LEVEL A: 
      Crane operator, mechanic,  
      dragline operator, boom  
      truck operator and  
      concrete pump with boom  
      operator,power shovel  
      operators..................$ 32.70            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 34.38            16.75 
      Engineer when operating  
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      crane with boom and jib  
      or leads 220' or longer....$ 34.68            16.75 
      GROUP 1....................$ 31.73            16.75 
      GROUP 2....................$ 27.50            16.75 
     LEVEL B AND C: 
      Crane operator, mechanic,  
      dragline operator, boom  
      truck operator, concrete  
      pump with boom operator,  
      power shovel operator......$ 31.75            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 33.43            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 33.73            16.75 
      GROUP 1....................$ 30.78            16.75 
      GROUP 2....................$ 26.55            16.75 
     LEVEL D WHEN CAPPING  
     LANDFILL: 
      Crane operator, mechanic,  
      dragline operator, boom  
      truck operator and  
      concrete pump with boom  
      operator,power shovel  
      operator...................$ 29.58            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 31.88            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 32.18            16.75 
      GROUP 1....................$ 29.23            16.75 
      GROUP 2....................$ 25.00            16.75 
     LEVEL D: 
      Crane operator, mechanic,  
      dragline operator, boom  
      truck operator and  
      concrete pump with boom  
      operator,power shovel  
      operator...................$ 30.45            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 32.43            16.75 
      Engineer when  
      OperatingCrane with Boom  
      and Jib or Leads 140' or  
      Longer.....................$ 32.13            16.75 
      GROUP 1....................$ 29.48            16.75 
      GROUP 2....................$ 25.25            16.75 
Power equipment operators -    
hazardous waste removal:    
(AREA 2)   
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     LEVEL A: 
      Crane operator, mechanic,  
      dragline operator, boom  
      truck operator and  
      concrete pump with boom  
      operator, power shovel  
      operator...................$ 30.99            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 32.67            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 32.97            16.75 
      GROUP 1....................$ 30.02            16.75 
      GROUP 2....................$ 25.62            16.75 
     LEVEL B AND C: 
      Crane operator, mechanic,  
      dragline operator, boom  
      truck operator and  
      concrete pump with boom  
      operator, power shovel  
      operator...................$ 30.04            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 31.61            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 31.93            16.75 
      GROUP 1....................$ 29.07            16.75 
      GROUP 2....................$ 24.68            16.75 
     LEVEL D WHEN CAPPING  
     LANDFILL: 
      Crane operator, mechanic,  
      dragline operator, boom  
      truck operator and  
      concrete pump with boom  
      operator,power shovel  
      operator...................$ 28.49            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 30.17            16.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 30.47            16.75 
      GROUP 1....................$ 27.52            16.75 
      GROUP 2....................$ 23.13            16.75 
     LEVEL D: 
      Crane operator, mechanic,  
      dragline operator, boom  
      truck operator and  
      concrete pump with boom  
      operator,power shovel  
      operator...................$ 28.74            16.75 
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      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 30.72            16.75 
      Engineer when  
      OperatingCrane with Boom  
      and Jib or Leads 140' or  
      Longer.....................$ 30.42            16.75 
      GROUP 1....................$ 27.77            16.75 
      GROUP 2....................$ 23.38            16.75 
 
HAZARDOUS WASTE REMOVAL CLASSIFICATIONS     
 
  GROUP 1: Backhoe, batch plant operator, clamshell, concrete 
  breaker when attached to hoe, concrete cleaning 
  decontamination machine operator, concrete pump, concrete 
  paver, crusher, dozer, elevating grader, endloader, farm 
  tractor (90 h.p. and higher), gradall, grader, heavy 
  equipment robotics operator, loader, pug mill, pumpcrete 
  machines, pump trucks, roller, scraper (self-propelled or 
  tractor drawn), side boom tractor, slip form paver, slope 
  paver, trencher, ultra high pressure waterjet cutting tool 
  system operator, vactors, vacuum blasting machine operator, 
  vertical lifting hoist, vibrating compaction equipment 
  (self-propelled), well drilling rig, hydro excavator 
 
  GROUP 2: Air compressor, concrete breaker when not attached 
  to hoe, elevator, end dumps, equipment decontamination 
  operator, farm tractor (less than 90 h.p.), forklift, 
  generator, heater, mulcher, pigs (portable reagent storage 
  tanks), power screens, pumps (water), stationary compressed 
  air plant, sweeper, welding machine and water wagon 
---------------------------------------------------------------- 
* ENGI0325-016 05/01/2008 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR (Gas    
Distribution and Duct    
Installation Work)   
     GROUP 1.....................$ 25.98            16.75 
     GROUP 2.....................$ 25.85            16.75 
     GROUP 3.....................$ 24.72            16.75 
     GROUP 4.....................$ 24.15            16.75 
 
SCOPE OF WORK:  
  The construction, installation, treating and reconditioning 
  of pipelines transporting gas vapors within cities, towns, 
  subdivisions, suburban areas, or within private property 
  boundaries, up to and including private meter settings of 
  private industrial, governmental or other premises, more 
  commonly referred to as "distribution work," starting from 
  the first metering station, connection, similar or related 
  facility, of the main or cross country pipeline and 
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  including duct installation. 
 
POWER EQUIPMENT - GAS DISTRIBUTION CLASSIFICATIONS     
 
  GROUP 1: Backhoe, crane, grader, mechanic, dozer (D-6 
  equivalent or larger), side boom (D-4 equivalent or 
  larger), trencher(except service), endloader (2 yd. 
  capacity or greater) 
 
  GROUP 2: Dozer (less than D-6 equivalent), endloader (under 2 
  yd. capacity), side boom (under D-4 capacity), backfiller, 
  pumps (1 or 2 of 6-inch discharge or greater), boom truck 
  (with powered boom), tractor (wheel type other than backhoe 
  or front endloader) 
 
  GROUP 3: Tamper (self-propelled), boom truck (with 
  non-powered boom), concrete saw (20 hp or larger), pumps (2 
  to 4 under 6-inch discharge), compressor (2 or more or when 
  one is used continuously into the second day) and trencher 
  (service). 
 
  GROUP 4: Oiler, hydraulic pipe pushing machine, grease person 
  and hydrostatic testing operator 
---------------------------------------------------------------- 
* IRON0025-011 04/01/2008 
 
                                  Rates          Fringes 
 
IRONWORKER (Pre-engineered    
metal building)   
     EAST OF US #23..............$ 21.35            20.27 
     WEST OF US #23..............$ 20.13            19.27 
---------------------------------------------------------------- 
* IRON0025-023 06/01/2008 
 
                                  Rates          Fringes 
 
IRONWORKER   
     Machinery mover, rigger  
     and machinery erector.......$ 27.64            27.69 
---------------------------------------------------------------- 
* LABO0005-017 10/01/2008 
 
ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY, 
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX, 
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA, 
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND 
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA, 
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, 
KEWEENAW, LAKE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE, 
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA, 
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE, 
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA, 
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OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. 
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA, 
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES 
 
 
                                  Rates          Fringes 
 
Laborers - hazardous waste    
abatement:   
     Work performed inside the  
     building and up to and  
     including 5 ft. outside  
     the building: 
      Level A, B or C............$ 27.21            11.34 
      Work performed in  
      conjunction with site  
      preparation not requiring  
      the use of personal  
      protective equipment;  
      Also, Level D..............$ 26.21            11.34 
     Work performed over 5 ft.  
     outside the building: 
      Level A, B or C............$ 23.02             9.74 
      Work performed in  
      conjunction with site  
      preparation not requiring  
      the use of personal  
      protective equipment;  
      Also, Level D..............$ 22.02             9.74 
---------------------------------------------------------------- 
 LABO0259-002 08/01/2008 
 
                                  Rates          Fringes 
 
Asbestos Laborer   
     Includes removing and  
     disposing of all  
     insulation materials from  
     walls, ceilings, floors,  
     columns, and all other non- 
     mechanical surfaces; and  
     removal of insulating  
     materials from mechanical  
     systems that are to be  
     demolished;  
     loading/unloading of  
     bagged and tagged  
     materials at the disposal  
     site (includes lead paint  
     abatement clean-up).........$ 24.53             9.45 
---------------------------------------------------------------- 
 LABO0259-007 09/01/2008 
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                                  Rates          Fringes 
 
Laborers - tunnel, shaft and    
caisson:   
     GROUP 1.....................$ 22.32             9.80 
     GROUP 2.....................$ 22.41             9.80 
     GROUP 3.....................$ 22.51             9.80 
     GROUP 4.....................$ 22.67             9.80 
     GROUP 5.....................$ 22.93             9.80 
     GROUP 6.....................$ 23.24             9.80 
     GROUP 7.....................$ 15.51             9.80 
 
SCOPE OF WORK: 
  Tunnel, shaft and caisson work of every type and 
  description and all operations incidental thereto, 
  including, but not limited to, shafts and tunnels for 
  sewers, water, subways, transportation, diversion, 
  sewerage, caverns, shelters, aquafers, reservoirs, missile 
  silos and steel sheeting for underground construction. 
 
TUNNEL LABORER CLASSIFICATIONS     
 
  GROUP 1: Tunnel, shaft and caisson laborer, dump, shanty, hog 
  house tender, testing (on gas), watchman 
 
  GROUP 2: Manhole, headwall, catch basin builder, bricklayer 
  tender, mortar, material mixer, fence erector and guard 
  rail builder 
 
  GROUP 3: Air tool operator (jackhammer, bush hammer and 
  grinder), first bottom, second bottom, cage tender, car 
  pusher, carrier, concrete, concrete form, concrete repair, 
  cement invert laborer, cement finisher, concrete shoveler, 
  conveyor, floor, gasoline and electric tool operator, 
  gunite, grout operator, welder, heading dinky person, 
  inside lock tender, pea gravel operator, pump person, 
  outside lock tender, scaffold, top signal person, switch 
  person, track, tugger, utility person, vibrator, winch 
  operator, pipe jacking, wagon drill and air track operator 
  and concrete saw operator (under 40 h.p.) 
 
  GROUP 4: Tunnel, shaft and caisson mucker, bracer, liner 
  plate, long haul dinky driver and well point 
 
  GROUP 5: Tunnel, shaft and caisson miner, drill runner, key 
  board operator, power knife operator, reinforced steel or 
  mesh (e.g. wire mesh, steel mats, dowel bars, etc.) 
 
GROUP 6: Dynamite and powder     
 
  GROUP 7: Restoration laborer, seeding, sodding, planting, 
  cutting, mulching and top soil grading; and the restoration 
  of property such as replacing mailboxes, wood chips, 
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  planter boxes, flagstones, etc. 
---------------------------------------------------------------- 
 LABO0334-003 09/01/2008 
 
                                  Rates          Fringes 
 
Laborers - open cut:   
     GROUP 1.....................$ 21.73            10.14 
     GROUP 2.....................$ 21.84            10.14 
     GROUP 3.....................$ 21.96            10.14 
     GROUP 4.....................$ 22.03            10.14 
     GROUP 5.....................$ 22.18            10.14 
     GROUP 6.....................$ 19.48            10.14 
     GROUP 7.....................$ 16.12            10.14 
 
SCOPE OF WORK:  
  Open cut construction work shall be construed to mean work 
  which requires the excavation of earth including 
  industrial, commercial and residential building site 
  excavation and preparation, land balancing, demolition and 
  removal of concrete and underground appurtenances, grading, 
  paving, sewers, utilities and improvements; retention, 
  oxidation, flocculation and irrigation facilities, and also 
  including but not limited to underground piping, conduits, 
  steel sheeting for underground construction, and all work 
  incidental thereto, and general excavation. 
 
  Open cut construction work shall also be construed to mean 
  waterfront work, piers, docks, seawalls, breakwalls, 
  marinas and all incidental work. Open cut construction work 
  shall not include any structural modifications, 
  alterations, additions and repairs to buildings, or highway 
  work, including roads, streets, bridge construction and 
  parking lots or steel erection work and excavation for the 
  building itself and back filling inside of and within 5 ft. 
  of the building and foundations, footings and piers for the 
  building. Open cut construction work shall not include any 
  work covered under Tunnel, Shaft and Caisson work. 
 
LABORER CLASSIFICATIONS       
 
GROUP 1: Construction laborer       
 
  GROUP 2: Mortar and material mixer, concrete form person, 
  signal person, well point person, manhole, headwall and 
  catch basin builder, guard rail builder, headwall, seawall, 
  breakwall, dock builder and fence erector 
 
  GROUP 3: Air, gasoline and electric tool operator, vibrator 
  operator, driller, pump person, tar kettle operator, 
  bracer, rodder, reinforced steel or mesh person (e.g., wire 
  mesh, steel mats, dowel bars, etc.), welder, pipe jacking 
  and boring person, wagon drill and air track operator and 
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  concrete saw operator (under 40 h.p.), windlass and tugger 
  person and directional boring person, cement finisher 
 
GROUP 4: Trench or excavating grade person       
 
  GROUP 5: Pipe layer (including crock, metal pipe, multi-plate 
  or other conduits) 
 
  GROUP 6: Grouting person, audio-visual television operations 
  and all other operations in connection with closed circuit  
  television inspection, pipe cleaning and pipe relining 
  work, installation and repair of water service pipe 
  appurtenances 
 
  GROUP 7: Restoration laborer, seeding, sodding, planting, 
  cutting, mulching and top soil grading; and the restoration 
  of property such as replacing mailboxes, wood chips, 
  planter boxes, flagstones, etc. 
---------------------------------------------------------------- 
 LABO0334-006 07/01/2008 
 
                                  Rates          Fringes 
 
Landscape Laborer   
     GROUP 1.....................$ 19.36             5.80 
     GROUP 2.....................$ 15.14             5.80 
 
LANDSCAPE LABORER CLASSIFICATIONS     
 
  GROUP 1: Landscape specialist, including air, gas and diesel 
  equipment operator and lawn sprinkler installer 
 
  GROUP 2: Landscape laborer: small power tool operator, 
  material mover, truck driver and lawn sprinkler installer 
  tender 
---------------------------------------------------------------- 
 LABO0499-001 07/01/2008 
 
Livingston County: Only South of M-59 and east of Pinckney Road 
and Dexter-Pinckney Road south of Howell to and including 
Pinckney 
 
 
                                  Rates          Fringes 
 
Plasterer tender(including    
Plastering Machine Operator).....$ 26.49            13.25 
---------------------------------------------------------------- 
 LABO0959-003 08/01/2008 
 
                                  Rates          Fringes 
 
Laborers:   
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     GROUP 1.....................$ 26.21            11.30 
     GROUP 2.....................$ 26.41            11.30 
     GROUP 3.....................$ 26.71            11.30 
     GROUP 4.....................$ 26.53            11.30 
     GROUP 5.....................$ 25.42            11.30 
     GROUP 6.....................$ 23.21            11.30 
 
FOOTNOTE:  
  Work on 2 point swing stage, scaffold supported from above: 
  $.20 per hour additional. 
 
LABORER CLASSIFICATIONS     
 
  GROUP 1: Construction laborers except for classifications 
  falling within specified groups, and drywall handlers, 
  Jobsite clean up , Demolition laborer 
 
  GROUP 2: Mortar mixer; material mixer (whether done by hand 
  or machine); air, gas, electric tool operator; power buggy 
  operator; scaffold builder or dismantler; windlass 
  operator; tar and kettle operator; stone setter, tender 
 
GROUP 3: All jack hammering and chipping on concrete     
 
GROUP 4: Crock or pipe laborer, caisson worker     
 
GROUP 5: Rod person, watchman     
 
  GROUP 6:"Final Cleaning" Washing or cleaning of walls, 
  partitions, ceiling, windows, bathrooms, kitchen, 
  laboratory and all fixtures and facilities therein; 
  clean-up, mopping, washing, waxing, and polishing or 
  dusting of all floors or areas, final clean up 
---------------------------------------------------------------- 
* LABO1076-006 04/01/2009 
 
ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY, 
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX, 
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA, 
DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND 
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA, 
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, 
KEWEENAW, LA KE, LAPEER,  LEELANAU, LENAWEE, LIVINGSTON, LUCE, 
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA, 
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE, 
MUSKEGON, NEWAYGO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA, 
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST. 
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA, 
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES 
 
 
                                  Rates          Fringes 
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LABORER (Distribution rates)   
     Telephone Work  (Zone 1)....$ 17.79            10.95 
     Telephone Work  (Zone 2)....$ 16.41            10.95 
     Telephone Work: (Zone 3)....$ 12.49            10.95 
     Telephone Work: (Zone 4)....$ 12.86            10.95 
     Telephone Work: (Zone 5)....$ 12.16            10.95 
     Zone 1: All other work......$ 17.79            10.95 
     Zone 2: All other work......$ 16.41            10.95 
     Zone 3: All other work......$ 14.69            10.95 
     Zone 4: All other work......$ 14.06            10.95 
     Zone 5: All other work......$ 14.06            10.95 
 
SCOPE OF WORK:  
 
  Construction, installation, treating and reconditioning of 
  distribution pipelines transporting coal, oil, gas, or 
  other similar materials, vapors or liquids, including 
  portions of such pipelines within private property 
  boundaries, up to and including the meter settings on 
  residential, commercial, industrial, institutional, private 
  and public structures. All work covering pumping stations 
  and tank farms not covered under another rate. Distribution 
  work also includes all other distribution lines for public 
  utilities except sewer, water and cable television, but 
  including telephone lines and duct. 
 
Duct Work Pay: $.40 per hour above the base pay rate. 
 
Zones: 
 
Zone 1-Macomb,Oakland and Wayne 
Zone 2-Monroe and Washtenaw 
  Zone 3-Bay, Genesee, Lapeer, Midland, Saginaw, Sanilac, 
  Shiawassee and St. Clair 
  Zone 4-Alger, Baraga, Chippewa, Delta, Dickinson,Gogebic, 
  Houghton, Iron, Keweenaw, Luce, Mackinaw, Marquette, 
  Menominee, Ontonagon and Schoolcraft  
Zone 5-Remaining counties in Michigan 
---------------------------------------------------------------- 
 PAIN0022-006 07/01/2008 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER...........$ 25.75            14.75 
PAINTER..........................$ 25.06            14.75 
 
FOOTNOTES: 
  Drywall finisher: 
     Work spraying texture: $0.50 per hour additional. 
   
  Painter: 
  For all spray work and journeyman rigging for spray 
  work, also blowing off, $0.80 per hour additional (applies 
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  only to workers doing rigging for spray work on off the 
  floor work.  Does not include setting up or moving rigging 
  on floor surfaces, nor does it apply to workers engaged in 
  covering up or tending spray equipment. 
  For all sandblasting and spray work performed on highway 
  bridges, overpasses, tanks or steel, $0.80 per hour 
  additional. 
  For all brushing, cleaning and other preparatory work 
  (other than spraying or steeplejack work) at scaffold 
  heights of fifty (50) feet from the ground or higher, $0.50 
  per hour additional. 
  For all preparatorial work and painting performed on 
  open steel under forty (40) feet when no scaffolding is  
  involved, $0.50 per hour additional. 
  For all swing stage work - window jacks and window belts 
  - exterior and interior, $0.50 per hour additional. 
  For all spray work and sandblaster work to a scaffold 
  height of forty (40) feet above the floor level, $0.80 per 
  hour additional. 
  For all preparatorial work and painting on all highway 
  bridges or overpasses up to forty (40) feet in height, 
  $0.50 per hour additional. 
  For all steeplejack work performed where the elevation 
  is forty (40) feet or more, $1.25 per hour additional. 
---------------------------------------------------------------- 
 PAIN0357-005 06/01/2008 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 29.20            14.56 
 
  PAID HOLIDAYS: New Year's Day, Decoration Day, Fourth of 
  July, Labor Day, Thanksgiving Day and Christmas Day; 
  provided that the employee has worked the last full regular 
  scheduled work day prior to the holiday, and the first full 
  regular scheduled work day following the holiday, provided 
  the employee is physically able to work. 
---------------------------------------------------------------- 
* PLUM0190-004 06/01/2007 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 35.52            15.65 
---------------------------------------------------------------- 
 PLUM0190-006 05/01/2008 
 
                                  Rates          Fringes 
 
Gas Distribution Pipeline   
     Welding in conjunction  
     with gas distribution  
     pipeline work...............$ 27.63            15.64 
     All other work..............$ 20.26             9.90 
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---------------------------------------------------------------- 
 ROOF0070-007 06/01/2008 
 
                                  Rates          Fringes 
 
ROOFER, Including Built Up,    
Composition and Single Ply    
Roofs............................$ 31.83            12.10 
 
  FOOTNOTE: Work on jobs being monitored for asbestos or while 
  required to wear asbestos-related clothing or equipment: 
  $0.50 per hour additional. 
---------------------------------------------------------------- 
 SFMI0704-001 01/01/2009 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 39.78            18.09 
---------------------------------------------------------------- 
* SHEE0080-004 06/01/2008 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 33.45            23.77 
---------------------------------------------------------------- 
* TEAM0247-001 06/01/2008 
 
                                  Rates          Fringes 
 
TRUCK DRIVER   
     GROUP 1.....................$ 24.295               a 
     GROUP 2.....................$ 24.395               a 
     GROUP 3.....................$ 24.545               a 
 
  PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Thanksgiving Day and Christmas Day.  If any 
  of the above holidays fall on a Sunday, the following 
  Monday shall be considered the holiday and, if work is  
  performed, the rate shall be double time. 
 
FOOTNOTE:  
  a. $278.55 per week, plus $36.70 per day, plus the following 
  vacation pay: 
  Drivers who have been in the employ of their company for 3 
  years or less: $0.60 per hour. 
  Drivers who have been in the employ of their company for 4 
  through 10 years: $1.00 per hour. 
  Drivers who have been in the employ of their company for 
  11 through 15 years: $1.45 per hour. 
  Drivers who have been in the employ of their company for 
  16 years and longer: $1.85 per hour. 
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TRUCK DRIVER CLASSIFICATIONS       
 
  GROUP 1:  Truck driver on all trucks except semi trucks or 
  tractor trailers, pole trailers, lowboys, straddle 
  carriers, double bottom and special load permit vehicles 
 
  GROUP 2: Truck driver on semi trucks or tractor trailers 
  except pole trailer driver, lowboy driver, straddle 
  carriers, double bottom and special load permit vehicles 
 
  GROUP 3: Pole trailer driver, lowboy driver, straddle 
  carriers, double bottom driver and special permit driver, 
  fuel truck driver, bus driver and water truck driver 
---------------------------------------------------------------- 
* TEAM0247-011 06/01/2008 
 
                                  Rates          Fringes 
 
TRUCK DRIVER (Underground    
construction)   
     GROUP 1.....................$ 24.295               a 
     GROUP 2.....................$ 24.395               a 
     GROUP 3.....................$ 24.545               a 
 
  PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of July, 
  Labor Day, Thanksgiving Day and Christmas Day. 
 
  SCOPE OF WORK: Excavation, site preparation, land balancing, 
  grading, sewers, utilities and improvements; also 
  including, but not limited to, tunnels, underground piping, 
  retention, oxidation, flocculation facilities, conduits, 
  general excavation and steel sheeting for underground 
  construction. Underground construction work shall not 
  include any structural modifications, alterations, 
  additions and repairs to buildings or highway work, 
  including roads, streets, bridge construction and parking 
  lots or steel erection. 
 
FOOTNOTE: 
a. 278.55 per week+36.70 per day. 
 
TRUCK DRIVER CLASSIFICATIONS     
 
  GROUP 1: Truck driver on all trucks (EXCEPT dump trucks of 8 
  cubic yards capacity or over, pole trailers, semis, low 
  boys, Euclid, double bottom and fuel trucks) 
 
  GROUP 2: Truck driver on dump trucks of 8 cubic yards 
  capacity or over, pole trailers, semis and fuel trucks 
 
GROUP 3: Truck driver on low boy, Euclid and double bottom 
---------------------------------------------------------------- 
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WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis -Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
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 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
 


